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INVITATION TO BID (ITB)

Supply and Delivery Evacuation Center in Vatukuca village, Cakaudrove province, Northern
Division

ITB Reference No: F12024/ITB01/004 Country: Fiji Date: 19/08/2024

SECTION 1: LETTER OF INVITATION

The International Organization for Migration, hereinafter referred to as IOM, hereby invites prospective bidders to
submit a bid in accordance with the General Conditions of Contract and the Schedule of Requirements as set out in
this Invitation to Bid (ITB).

To enable you to submit a bid, please read the following attached documents carefully.

Section 1: This Letter of Invitation

Section 2: Instructions to Bidders

Section 3: Data Sheet

Section 4: Evaluation Criteria

Section 5: Schedule of Requirements

Section 6: Conditions of Contract and Contract Forms
Section 7: Bidding Forms

Form A: Bid Confirmation

Form B: Checklist

Form C: Bid Submission

Form D: Bidder Information

Form E: Joint Venture/Consortium/Association Information
Form F: Eligibility and Qualification

Form G: Technical Bid

Form H: Price Schedule

If you are interested in submitting a bid in response to this ITB, please prepare your bid in accordance with the
requirements and procedure as set out in this ITB and submit it by the deadline for submission of bids set out in
Section 3: Data Sheet.

Please acknowledge receipt of this ITB by completing and returning the attached Form A: Bid Confirmation by email
to n/a. no later than n/a, indicating whether you intend to submita bid or not. Should you require further
clarifications, kindly communicate with the contact person/s identified in Section 3: Data Sheet as the focal point for
queries on this ITB.

We look forward to receiving your bid.

Approved by:

Digitally signed by KUMAR Sh |
KUMAR Shevneel o5t rssassison

Name: Shevneel Kumar
Title: Procurement and Logistic Asst
Date:19/08/2024
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SECTION 2: INSTRUCTIONS TO BIDDERS

GENERAL

1. Scope Bidders are invited to submit a bid for the goods/services/works specified in Section 5:
Schedule of Requirements, in accordance with this Invitation to Bid (ITB). A summary of the
scope of the bid is included in Section 3: Data Sheet.
Bidders shall adhere to all the requirements of this ITB, including any amendment made in
writing by IOM. This ITB is conducted in accordance with Policies and Procedures of IOM.

2. Interpretation of the Any bid submitted will be regarded as an offer by the bidder and does not constitute or imply

ITB

the acceptance of the bid by IOM. IOM is under no obligation to award a contract to any bidder
as a result of this ITB.

Supplier Code of
Conduct

All prospective suppliers must read the UN Supplier Code of Conduct and acknowledge that it
provides the minimum standards expected of suppliers to the UN. The Code of Conduct, which
includes principles on labour, human rights, environment and ethical conduct may be found
at: Supplier Code of Conduct (ungm.org).

Eligible bidders

Bidders shall have the legal capacity to enter into a binding contract with IOM.

A bidder, and all parties constituting the bidder, may have the nationality of any country with
the exception of the nationalities, if any, listed in Section 3: Data Sheet. A bidder shall be
deemed to have the nationality of a country if the bidder is constituted, incorporated, or
registered and operates in conformity with the provisions of the laws of that country.

All bidders found to have a conflict of interest shall be disqualified. Bidders may be considered
to have a conflict of interest if they are or have been associated in the past, with a firm or any
of its affiliates that have been engaged by IOM to provide consulting services for the
preparation of the design, specifications, and other documents to be used for the
procurement of the goods, services or works required in the present procurement process.

Bidders shall not be eligible to submit a bid if at the time of bid submission:

e isincluded in the Ineligibility List, hosted by UNGM, that aggregates information
disclosed by Agencies, Funds or Programs of the UN System;

e isincluded in the Consolidated United Nations Security Council Sanctions List, including
the UN Security Council Resolution 1267/1989 list;

e isincluded in the World Bank Corporate Procurement Listing of Non-Responsible
Vendors and World Bank Listing of Ineligible Firms and Individuals;

e Othersanctions lists, if applicable, as per the discretion of the IOM.

5.

Eligible goods, works
and services

All goods, works and/or services to be supplied under the contract shall have their origin in any
country apart from the countries, if any, listed in Section 3: Data Sheet, and all expenditures
made under the contract will be limited to such goods, works and services.

For purposes of this clause, “origin” means the place where the goods are mined, grown, or
produced or the place from which the related services are supplied. Goods are produced when,
through manufacturing, processing, or substantial and major assembly of components, a
commercially recognized product result that is substantially different in basic characteristics or
in purpose or utility from its components.

The origin of goods, works and services is distinct from the nationality of the bidder.

6.

Proprietary
information

The ITB documents and any specifications, plans, drawings, patterns, samples or information
issued or furnished by IOM are issued solely for the purpose of enabling a bid to be completed



https://www.ungm.org/Public/CodeOfConduct
https://www.ungm.org/
https://www.un.org/sc/suborg/en/sanctions/un-sc-consolidated-list
https://www.un.org/sc/suborg/en/sanctions/1267/aq_sanctions_list
https://www.worldbank.org/en/about/corporate-procurement/business-opportunities/non-responsible-vendors
https://www.worldbank.org/en/about/corporate-procurement/business-opportunities/non-responsible-vendors
http://web.worldbank.org/external/default/main?theSitePK=84266&contentMDK=64069844&menuPK=116730&pagePK=64148989&piPK=64148984
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and may not be used for any other purpose. The ITB documents and any additional
information provided to bidders shall remain the property of IOM. All documents which may
form part of the bid will become the property of IOM, who will not be required to return them
to your firm.

7. Publicity

During the ITB process, a bidder is not permitted to create any publicity in connection with the
ITB.

SOLICITATION DOCUMENTS

8. (Clarification of
solicitation documents

Bidders may request clarifications on any of the ITB documents no later than the date
indicated in Section 3: Data Sheet. Any request for clarification must be sent in writing in the
manner indicated in Section 3: Data Sheet. Explanations or interpretations provided by
personnel other than the named contact person will not be considered binding or official.

IOM will provide the responses to clarifications through the method specified in Section 3:
Data Sheet.

IOM shall endeavor to provide responses to clarifications in an expeditious manner, but any
delay in such response shall not cause an obligation on the part of IOM to extend the
submission date of the bids, unless IOM deems that such an extension is justified and
necessary.

9. Amendment of
solicitation documents

At any time prior to the deadline of bid submission, IOM may for any reason, such as in
response to a clarification requested by a bidder, modify the ITB in the form of an amendment
to the ITB. Amendments will be made available to all prospective bidders.

If the amendment is substantial, IOM may extend the deadline for submission of the bid to
give the bidders reasonable time to incorporate the amendment into their bids.

PREPARATION OF BIDS

10. Cost of preparation of
bid

The bidder shall bear all costs related to the preparation and/or submission of the bid,
regardless of whether its bid is selected or not. IOM shall not be responsible or liable for those
costs, regardless of the conduct or outcome of the procurement process.

11. Language

The bid, as well as any and all related correspondence exchanged by the bidder and IOM, shall
be written in the language(s) specified in Section 3: Data Sheet.

12. Documents comprising
the bid

The bid shall comprise the following documents and related forms which details are provided
in Section 3: Data Sheet:

a) Documents establishing the eligibility and qualifications of the bidder.

b) Technical bid

c) Price Schedule

d) Bid Security (if required)

13. Documents
establishing eligibility
and qualifications of
the bidder

The bidder shall furnish documentary evidence of its status as an eligible and qualified vendor,
using the Forms provided in Section 7 and providing the documents required in those forms.
In order to award a contract to a bidder, its qualifications must be documented to IOM’s
satisfaction.

14. Technical bid

The bidder is required to submit a technical bid using the form provided in Section 7 and taking
into consideration the requirements in the ITB.

15. Price Schedule

The Price Schedule shall be prepared using the form provided in Section 7 and taking into
consideration the requirements in the ITB.

The prices and discounts quoted by the bidder shall conform to the requirements specified
below.
e Allitems and lots (if applicable) must be listed and priced separately.
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® The price to be quoted shall be the total price of the bid, excluding any discounts offered.

o The bidder shall quote any unconditional discounts and indicate the method for their
application.

e The INCOTERM shall be governed by the rules prescribed in the 2020 edition of
INCOTERMS, published by The International Chamber of Commerce. The INCOTERM rules
and place of destination are specified in Section 5: Schedule of Requirements.

® Prices quoted by the bidder shall be fixed during the bidder’s performance of the contract
and not subject to variation on any account unless otherwise specified in Section 3: Data
Sheet. A bid submitted with an adjustable price shall be treated as non-compliant and
shall be rejected. However, if in accordance with Section 3: Data Sheet, prices quoted by
the bidder shall be subject to adjustment during the performance of the Contract, a bid
submitted with a fixed price quotation shall not be rejected, but the price adjustment
shall be treated as zero.

If indicated in Section 3: Data Sheet that bids are being invited for individual contracts (lots)
and unless otherwise indicated in Section 3: Data Sheet, prices quoted shall correspond to
100 % of the items specified for each lot and to 100% of the quantities specified for each
item of a lot. Bidders wishing to offer any price reduction (discount) forthe award of more
than one Lot shall specify the applicable price reduction.

16. Bid currencies

All prices shall be quoted in the currency or currencies indicated in Section 3: Data Sheet.
Where bids are quoted in different currencies, for the purposes of comparison of all bids:

e |OM will convert the currency quoted in the bid into the IOM preferred currency, in
accordance with the prevailing IOM Operational Rate of Exchange on the date of the bid
closure; and

In the event that IOM selects a bid for the award that is quoted in a currency different from

the preferred currency in Section 3: Data Sheet, IOM shall reserve the right to awardthe

contract in the currency of IOM’s preference, using the conversion method specifiedabove.

17. Duties and taxes

The International Organization for Migration is exempt from all direct taxes, except charges
for public utility services, and is exempt from customs restrictions, duties, and charges of a
similar nature in respect of articles imported or exported for its official use. All quotations shall
be submitted net of any direct taxes and any other taxes and duties, unless otherwise specified
below:

All prices shall:

- be inclusive of VAT and other applicable indirect taxes
be exclusive of VAT and other applicable indirect taxes

18. Bid validity period

Bids shall remain valid for the period specified in Section 3: Data Sheet, commencing on the
deadline for submission of bids. A bid valid for a shorter period may be rejected by IOM and
rendered non-responsive.

During the bid validity period, the bidder shall maintain its original bid without any change,
including the availability of the key personnel, the proposed rates and the total price.

In exceptional circumstances, prior to the expiration of the bid validity period, IOM may
request bidders to extend the period of validity of their bids. The request and the responses
shall be made in writing and shall be considered integral to the bid.

If the bidder agrees to extend the validity of its bid, it shall be done without any change to the
original bid, but will be required to extend the validity of the bid security, if required, for the
period of the extension, and in compliance with Article 19 (Bid Security) in all respects.

The bidder has the right to refuse to extend the validity of its bid without forfeiting the bid
security, if required, in which case, the bid shall not be further evaluated.
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19. Bid Security

A bid security, if required by Section 3: Data Sheet, shall be provided in the amount and form
indicated in the Section 3: Data Sheet. The bid security shall be valid for a minimum of thirty
(30) days after the final date of validity of the bid.

The bid security shall be included along with the bid. If a bid security is required by the ITB but
is not found in the bid, the offer shall be rejected.

If the bid security amount or its validity period is found to be less than is required by IOM, IOM
shall reject the bid.

In the event an electronic submission is allowed in Section 3: Data Sheet, bidders shall include
a copy of the bid security in their bid and the original of the bid security must be sent via
courier or hand delivery as per the instructions in Section 3: Data Sheet.

Unsuccessful bidders’ bid securities will be discharged/returned as promptly as possible but
no later than thirty (30) days after the expiration of the period of bid validity prescribed by
IOM pursuant to Article 18 (Bid Validity Period).

The bid security may be forfeited by IOM, and the bid rejected, in the event of any, or
combination, of the following conditions:

e |f the bidder withdraws its offer during the period of the bid validity specified in
Section 3: Data Sheet, or;

o Inthe event the successful bidder fails:
o tosign the Contract after IOM has issued an award; or

o to furnish the Performance Security, insurances, or other documents that
IOM may require as a condition precedent to the effectivity of the contract
that may be awarded to the bidder.

20. Joint Venture,
Consortium or
Association

If the bidder is a group of legal entities that will form or have formed a Joint Venture (JV),
Consortium or Association for bid, each such legal entity will confirm in their joint bid that:

e they have designated one party to act as a lead entity, duly vested with authority to
legally bind the members of the JV, Consortium or Association jointly and severally,
and this will be evidenced by a duly notarised Agreement among the legal entities,
which will be submitted along with the bid; and

e if they are awarded the contract, the contract shall be entered into by and between
IOM and the designated lead entity, who will be acting for and on behalf of all the
member entities comprising the joint venture.

After the deadline for submission of bid, the lead entity identified to represent the JV,
Consortium or Association shall not be altered without the prior written consent of IOM.

If a JV, Consortium or Association’s bid is the bid selected for award, IOM will award the
contract to the joint venture, in the name of its designated lead entity. The lead entity will sign
the contract for and on behalf of all other member entities.

The lead entity and the member entities of the JV, Consortium or Association shall abide by
the provisions of Article 21 (Only one Bid) herein in respect of submitting only one bid.

The description of the organization of the JV, Consortium or Association must clearly define
the expected role of each of the entities in the joint venture in delivering the requirements of
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the ITB, both in the bid and the JV, Consortium or Association Agreement. All entities that
comprise the JV, Consortium or Association shall be subject to the eligibility and qualification
assessment by IOM.

A JV, Consortium or Association in presenting its track record and experience should clearly
differentiate between:

e Those that were undertaken together by the JV, Consortium or Association; and

e Those that were undertaken by the individual entities of the JV, Consortium or
Association.

Previous contracts completed by individual experts working privately but who arepermanently
or were temporarily associated with any of the member firms cannot be claimedas the
experience of the JV, Consortium or Association or those of its members, but should only be
claimed by the individual experts themselves in their presentation of their individual
credentials.

JV, Consortium or Associations are encouraged for high value, multi-sectoral requirements
when the spectrum of expertise and resources required may not be available within one firm.

21. Only one bid

The bidder (including the individual members of any Joint Venture) shall submit only one bid,
either in its own name or as part of a Joint Venture.

Bids submitted by two (2) or more bidders shall all be rejected if they are found to have any
of the following:

e they have at least one controlling partner, director or shareholder in common; or

e any one of them receive or have received any direct or indirect subsidy from the
other/s; or

e they have the same legal representative for purposes of this ITB; or

e they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about, or influence on the
bid of another bidder regarding this ITB process;

e they are subcontractors to each other’s bid, or a subcontractor to one bid also
submits another bid under its name as lead bidder; or some key personnel proposed
to be in the team of one bidder participates in more than one bid received for this ITB
process. This condition relating to the personnel, does not apply to subcontractors
being included in more than one bid.

22. Alternative bids

Unless otherwise specified in Section 3: Data Sheet, alternative bids shall not be considered.
If submission of an alternative bid is allowed in Section 3: Data Sheet, a bidder may submit an
alternative bid, but only if it also submits a bid conforming to the ITB requirements. Where
the conditions for its acceptance are met, or justifications are clearly established, IOM reserves
the right to award a contract based on an alternative bid.

If multiple/alternative bids are being submitted, they must be clearly marked as “Main Bid”
and “Alternative Bid”. If no indication is provided as to which bid is the main bid and which
is/are the alternative bid(s), then all bids will be rejected.

23. Pre-bid conference

When appropriate, a pre-bid conference will be conducted at the date, time and location and
according to any instructions specified in Section 3: Data Sheet.

If it is stated in Section 3: Data Sheet that the pre-bid conference is mandatory, a bidder which
does not attend the pre-bid conference shall become ineligible to submit a bid under this ITB.
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If it is stated in Section 3: Data Sheet that the pre-bid conference is not mandatory, non-
attendance shall not result in disqualification of an interested bidder.

IOM will not issue any formal answers to questions from bidders regarding the ITB or bid
process during the pre-bid conference. All questions shall be submitted in accordance with
Article 41 (Clarification of Bids).

The pre-bid conference shall be conducted for the purpose of providing background
information only. Without limiting Article 26 (Bidders Responsibility) bidders shall not rely
upon any information, statement or representation made at the pre-bid conference unless
that information, statement or representation is confirmed by IOM in writing.

Minutes of the pre-bid conference will be disseminated as specified in Section 3: Data Sheet.
No verbal statement made during the conference shall modify the terms and conditions of the
ITB, unless specifically incorporated in the minutes of the bidder's conference or
issued/posted as an amendment to ITB.

24, Site inspection

When appropriate, a site inspection will be conducted at the date, time and location and
according to any instructions specified in Section 3: Data Sheet.

If it is stated in Section 3: Data Sheet that the site inspection is mandatory, a bidder who does
not attend the site inspection shall become ineligible to submit a bid under this ITB.

If it is stated in Section 3: Data Sheet that the site inspection is not mandatory, non-
attendance, shall not result in disqualification of an interested bidder.

Bidders participating in a site inspection shall be responsible for making and obtaining any visa
arrangements that may be required for the bidders to participate in a site inspection.

Prior to attending a site inspection, bidders shall execute an indemnity and a waiver releasing
IOM in respect of any liability that may arise from:

0] loss of or damage to any real or personal property;
(i) personal injury, disease or illness to, or death of, any person;
(i) financial loss or expense, arising out of the carrying out of that site

inspection; and

(iv) transportation by IOM to the site (if provided) as a result of any accidents or
malicious acts by third parties.

IOM will not issue any formal answers to questions from bidders regarding the ITB or bid
process during a site inspection. All questions shall be submitted in accordance with Article 8
(Clarification of solicitation documents).

A site inspection will be conducted for the purpose of providing background information only.
Without limiting Article 26 (Bidders Responsibility), bidders shall not rely upon any
information, statement or representation made at a site inspection unless that information,
statement or representation is confirmed by IOM in writing.

25. Errors or omissions

Bidders shall immediately notify IOM in writing of any ambiguities, errors, omissions,
discrepancies, inconsistencies or other faults in any part of the ITB, with full details of those
ambiguities, errors, omissions, discrepancies, inconsistencies or other faults.

Bidders shall not benefit from such ambiguities, errors, omissions, discrepancies,
inconsistencies or other faults.

26. Bidders responsibility
to inform themselves

Bidders shall be responsible for informing themselves in preparing their bid. In this regard,
bidders shall ensure that they:
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e examine and fully inform themselves in relation to all aspects of the ITB, including the
Contract and all other documents included or referred to in this ITB;

e review the ITB to ensure that they have a complete copy of all documents;

e obtain and examine all other information relevant to the project and the scope of the
requirements available on reasonable inquiry;

e verify all relevant representations, statements and information, including those contained
or referred to in the ITB or made orally during any clarification meeting or site Inspection
or any discussion with IOM, its employees or agents;

e attend any Pre-bid conference or site inspection if it is mandatory under this ITB;

e fully inform and satisfy themselves as to requirements of any relevant authorities and
laws that apply, or may in the future apply, to the supply of the goods, works and/or
services; and

e form their own assessment of the nature and extent of the goods, works and /or services
required as included in Section 5: Schedule of Requirements and properly account for all
requirements in their bid.

Bidders acknowledge that IOM, its directors, employees and agents make no representations
or warranties (express or implied) as to the accuracy, currency or completeness of this ITB or
any other information provided to the bidders.

27. No material change(s)
in circumstances

The bidder shall inform IOM of any change(s) of circumstances arising during the ITB process,
including but not limited to:

e achange affecting any declaration, accreditation, license or approval;

® major re-organizational changes, company re-structuring, a take-over, buy-out or
similar event(s) affecting the operation and/or financing of the bidder or its major
sub-contractors;

® achange to any information on which IOM may rely on assessing bids.

SUBMISSION AND OPENING O

F BIDS

28. Instruction for bid
submission

The bidder shall submit a duly signed and complete bid comprising the documents and forms
in accordance with requirements in Section 3: Data Sheet. The Price Schedule shall be
submitted together with the Technical Bid. The bid shall be delivered according to the method
specified in Section 3: Data Sheet.

The bid shall be signed by the bidder or person(s) duly authorized to commit the bidder. The
authorization shall be communicated through a document evidencing such authorization
issued by the legal representative of the bidding entity, or, if requested, a Power of Attorney,
accompanying the bid.

Bidders must be aware that the mere act of submission of a bid, in and of itself, implies that
the bidder fully accepts the IOM General Conditions of Contract.

29. Deadline for bid
submission

Complete bids must be received by IOM in the manner, and no later than the date and time,
specified in Section 3: Data Sheet. If any doubt exists as to the time zone in which the Bid
should be submitted, refer to http://www.timeanddate.com/worldclock/. It shall be the sole
responsibility of the bidders to ensure that their bid is received by the closing date and time.
IOM shall accept no responsibility for bids that arrive late due to the courier company or any
technical issues and shall only recognize the actual date and time that the bid was received by
IOM.



http://www.timeanddate.com/worldclock/
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IOM may, at its discretion, extend this deadline for the submission of bids by amending the
solicitation documents in accordance with Article 9 Amendment of solicitation documents. In
this case, all rights and obligations of IOM and bidders subject to the previous deadline will
thereafter be subject to the new deadline as extended.

30. Withdrawal,
substitution and
modification of bids

A bidder may withdraw, substitute, or modify its bid after it has been submitted at any time
prior to the deadline for submission by sending a written notice to IOM, duly signed by an
authorized representative and shall include a copy of the authorization (or a Power of
Attorney). The corresponding substitution or modification of the bid, if any, must accompany
the respective written notice. All notices must be submitted in the same manner as specified
for submission of bids, by clearly marking them as “WITHDRAWAL”, “SUBSTITUTION” OR
“MODIFICATION”.

However, after the deadline for bid submission, the bids shall remain valid and open for
acceptance by IOM for the entire bid validity period, as may be extended.

Bids requested to be withdrawn prior to the deadline for submission of the bids shall be made
available for collection by the bidder that submitted it within 15 days of its withdrawal.
Otherwise, IOM shall have the right to discard such bid unopened without further notice to
the bidder. IOM shall not be responsible to return the bid to the bidder at IOM’s cost.

31. Storage of bids

Bids received prior to the deadline of submission and the time of opening shall be securely
kept unopened until the specified bid opening date stated in Section 3: Data Sheet. No
responsibility shall be attached to IOM for prematurely opening an improperly addressed
and/or identified bid.

32. Bid opening

Bids will be opened by a committee formed by IOM consisting of at least two (2) personnel.
Bidders may attend the opening of the bids if stated in Section 3: Data Sheet.

The bidders’ names, modifications, withdrawals, bid prices, the condition of the envelope
labels/seals, the number of folders/files and all other such details as IOM may consider
appropriate will be announced at the opening and recorded on the bid opening report, which
will be available for viewing only to bidders who have submitted a bid for a period of thirty
days from the date of opening. Information not included in the bid opening report will not be
provided to bidders. No bid shall be rejected at the opening stage, except for late submissions.

33. Late bids

Any bid received by IOM after the deadline for submission of bids will be destroyed unless the
bidder requests that it be returned and assumes the responsibility and expenses for the re-
possession of the returned bidding documents.

In exceptional circumstances, late bids may be accepted if it is determined that the submission
was sent in ample time prior to the bid closing and the delay could not be reasonably foreseen
by the bidder or was due to force majeure.

EVALUATION OF BIDS

34. Confidentiality

Information relating to the examination, evaluation, and comparison of bids, and the
recommendation of contract award, shall not be disclosed to bidders or any other personsnot
officially concerned with such process, even after publication of the contract award.

Any effort by a bidder or anyone on behalf of the bidder to influence IOM in the examination,
evaluation and comparison of the bids or contract award decisions may, at IOM’s decision,
result in the rejection of its bid and may subsequently be subject to the application of
prevailing IOM’s vendor sanctions procedures.

35. Evaluation of bids

IOM shall evaluate a bid using only the methodologies and criteria defined in this ITB. No other
criteria or methodology shall be permitted.

IOM shall conduct the evaluation solely based on the bids received according to the evaluation
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criteria in Section 4.

Evaluation of bids shall be undertaken in the following steps:

a) Preliminary examination

b) Evaluation of eligibility and qualification
c) Evaluation of technical bids
d) Evaluation of prices of bids found to be substantially compliant.

After completion of the evaluation, but prior to award, IOM shall conduct a post-qualification
assessment of the bidder recommended for the award (if pre-qualification was not done) as
per Article 40 (Post-qualification).

36. Preliminary
examination

IOM shall examine the bids to determine whether they are complete with respect to minimum
documentary requirements, whether the documents have been properly signed, and whether
the bids are generally in order, among other indicators that may be used at this stage. IOM
reserves the right to reject any bid at this stage.

37. Evaluation of eligibility
and qualification

The eligibility and Qualification of the bidder will be evaluated against the Minimum
Eligibility/Qualification requirements specified in Section 4: Evaluation Criteria and in Article 4
(Eligible Bidders).

38. Evaluation of technical
bids

Technical evaluation will be conducted to establish substantial compliance, as per the criteria
included in Section 4: Evaluation Criteria. When the bid varies in one or more aspect/s from
the minimum technical specifications and/or delivery requirements specified in Section 5:
Schedule of Requirements, the bid will not be considered substantially compliant and will not
be evaluated further.

39. Evaluation of prices

The prices of bids found to be substantially compliant will be compared to identify the most
substantially compliant bid which represents the lowest overall costs to IOM.

40. Post-qualification

IOM reserves the right to undertake a post-qualification assessment, aimed at determining, to
its satisfaction, the validity of the information provided by the bidder. Such exercise shall be
fully documented and may include, but need not be limited to, all or any combination of the
following:

a) Verification of accuracy, correctness and authenticity of the information provided
by the bidder;

b) Validation of the extent of compliance to the ITB requirements and evaluation
criteria based on what has so far been found by the evaluation team;

c) Inquiry and reference checking with Government entities with jurisdiction over the
bidder, or with previous clients, or any other entity that may have done business
with the bidder;

d) Inquiry and reference checking with previous clients on the performance on
ongoing or completed contracts, including physical inspections of previous works,
as deemed necessary;

e) Physical inspection of the bidder’s offices, branches or other places where business
transpires, with or without notice to the bidder;

f)  Other means that IOM may deem appropriate, at any stage within the selection
process, prior to awarding the contract.

41. Clarification of bids

IOM may request clarification or further information in writing from the bidders at any time
during the evaluation process. The bidders’ responses shall not contain any changes regarding

10
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the substance or price of the bid, except to confirm the correction of arithmetic errors
discovered by IOM in the evaluation of the bids, in accordance with Instructions to Bidders
Article 25 (Errors or omissions).

IOM may use such information in interpreting and evaluating the relevant bid but is under no
obligation to take it into account.

42. Responsiveness of bid

IOM’s determination of a bid’s responsiveness is to be based on the contents of the bid itself.
A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding documents without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that:

a) affects in any substantial way the scope, quality, or performance of the goods,
services and/or works specified in the contract; or

b) limits in any substantial way, inconsistent with the bidding documents, IOM’s rights
or the bidder’s obligations under the contract; or

c) if rectified would unfairly affect the competitive position of other bidders presenting
substantially responsive bids.

If a bid is not substantially responsive, it shall be rejected by IOM and may not subsequently
be made responsive by the bidder by correction of the material deviation, reservation, or
omission.

43. Nonconformities,
reparable errors and
omission

Provided that a bid is substantially responsive, IOM may waive any non-conformities or
omissions in the bid that, in the opinion of IOM, do not constitute a material deviation. These
are a matter of form and not of substance and can be corrected or waived without being
prejudicial to other bidders.

Provided that a bid is substantially responsive IOM may request the bidder to submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial
nonconformities or omissions in the bid related to documentation requirements. Such
omission shall not be related to any aspect of the price of the bid. Failure of the bidder to
comply with the request may result in the rejection of its bid.

For bids that have passed the preliminary examination, IOM shall check and correct
arithmetical errors as follows:

a) if there is a discrepancy between the unit price and the line-item total that is
obtained by multiplying the unit price by the quantity, the unit price shall prevail
and the line item total shall be corrected, unless in the opinion of IOM there is an
obvious misplacement of the decimal point in the unit price; in which case, the line-
item total as quoted shall govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail, and the total shall be corrected; and

c) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail.

If the bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be rejected, and its bid security may be forfeited.

44. Right to accept any bid
and to reject any or all
bids

IOM reserves the right to accept or reject any bid, and to annul the bidding process and reject
all bids at any time prior to contract award, without thereby incurring any liability to the
affected bidder or bidders or any obligation to inform the affected bidder or bidders of the
grounds for IOM’s action. IOM shall not be obliged to award the contract to the lowest priced
offer.
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45. Samples

Where required as per Section 5: Schedule of Requirements, free, non-returnable samples
shall be provided by the bid submission deadline for evaluation and testing by IOM or their
representative, of the item and/or the packing and packaging, prior to any award. Samples will
be subject to technical review and laboratory analysis where appropriate. Samples provided
to IOM are non-returnable unless otherwise stated. Samples should be marked with the ITB
number.

If a bidder fails to provide samples or documents requested by IOM in a timely manner, IOM
may declare the bid unsuccessful.

AWARD OF CONTRACT

46. Award criteria

In the event of a Contract award, IOM shall award the contract to a bidder who has been
determined as eligible and qualified and whose bid has been determined to be the lowest-
priced, substantially compliant offer to the ITB. IOM reserves the right to conduct negotiations
with the bidder recommended for the award on the content of their bid.

47. Right to vary
requirement at time of
award

At the time the Contract is awarded, IOM reserves the right to increase or decrease the
quantity of goods, works and/or services originally specified in Section 5: Schedule of
Requirements, provided this does not exceed the percentages specified in Section 3 Data
Sheet, and without any change in the unit prices or other terms and conditions of the bid and
the bidding document.

48. Notification of award

Prior to the expiration of the period of bid validity, IOM will notify the successful bidder in
writing by email, fax or post, that its bid has been accepted. Please note that the bidder, if not
already registered at the appropriate level in UNGM, will be required to complete the vendor
registration process on the UNGM prior to the signature and finalization of the contract.

49. Debriefing

In the event that a bidder is unsuccessful, the bidder may request a debriefing from IOM. The
purpose of the debriefing is to discuss the strengths and weaknesses of the bidder’s
submission, in order to assist the bidder in improving its future bids for IOM procurement
opportunities. The content of other bids and how they compare to the bidder’s submission
shall not be discussed.

50. Performance security

The successful bidder, if so specified in Section 3: Data Sheet shall furnish performance
security in the amount and form specified therein, within the specified number of days after
receipt of the contract from IOM. Banks issuing performance securities must be acceptable to
the IOM controller, i.e. banks certified by the central bank of the country to operate as a
commercial bank. IOM shall promptly discharge the bid securities of the unsuccessful bidders
pursuant to Article 19 (Bid Security).

Failure of the successful bidder to submit the above-mentioned performance security or sign
the contract shall constitute sufficient grounds for the annulment of the award and forfeiture
of the bid security. In that event IOM may award the contract to the next lowest evaluated
bidder, whose offer is substantially responsive and is determined by IOM to be qualified to
perform the contract satisfactorily.

51. Bank guarantee for
advance payment

Except when the interests of IOM so require, it is IOM’s standard practice not to make advance
payment(s) (i.e., payments without having received any outputs). If an advance payment is
allowed as per Section 3: Data Sheet, and if specified there, the bidder shall submit a Bank
Guarantee in the full amount of the advance payment. Banks issuing bank guarantees must be
acceptable to the IOM controller, i.e., banks certified by the central bank of the country to
operate as a commercial bank.

52. Liquidated Damages

If specified in Section 3: Data Sheet, IOM shall apply Liquidated Damages for the damages
and/or risks caused to IOM resulting from the Contractor’s delays or breach of its obligations
as per the Contract.
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53. Proposal protest Any proposer that believes to have been unjustly treated in connection with this proposal
process or any contract that may be awarded as a result of such proposal process may submit

a complaint to mscu@iom.int.

SECTION 3: DATA SHEET

The following specific data shall complement, supplement, or amend the Provisions in Section 2: Instructions to Bidders.
In case there is a conflict, the provisions herein shall prevail over those in Section 2: Instructions to Bidders.

Ref. Article
in Section Specific Instructions / Requirements
2
1. Scope The reference number of this Invitation to Bid (ITB) F12024/1TB01/004, construction
of a Multipurpose Evacuation Centre at Vatukuca village, Cakaudrove province,
Northern division, Fiji, including supply and delivery of construction materials as
further described in Section 5 of this ITB.
2. Eligible bidders Bidders from Fiji are eligible to Bid.
3. Eligible goods, Goods, works and/or services with origin in Fiji are eligible in this bidding process.
works and services
4. Clarification of Contact details for clarification of solicitation documents:
solicitation Focal Person: Shevneel Kumar
documents

Address: FNPF Place level 5, Suva.

E-mail address: shkumar@iom.int

ATTENTION: BIDS SHALL NOT BE SUBMITTED TO THE ABOVE ADDRESS BUT TO
THE ADDRESS FOR BID SUBMISSION AS SET OUT BELOW (see Data Sheet Article
28).

Deadline for submitting requests for clarifications/questions:
Date: 30-September-2024.

Time: 5pm.

Time zone: Suva, Fiji Time (GMT + 12).

Manner of disseminating supplemental information to the ITB and
responses/clarifications to queries:

Direct communication to prospective Bidders by email and posting on the
website.

www.iom.int
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Language

All bids, information, documents, and correspondence exchanged between
IOM and the bidders in relation to this bid process shall be in English.

Price adjustment

IThe price quoted by the Bidder shall not be subject to adjustment during the
performance of the contract.

Partial bids (lots)

Partial bids shall not be allowed. Bidders must quote prices for the total
requirement requested under Section 5. Schedule of Requirements. Evaluation
will be done for the total requirement.

Bid currencies

Prices shall be quoted in Fijian Dollars (FJD)

Duties and taxes

All prices shall:

Be exclusive of VAT and other applicable indirect taxes.

18.

Bid validity period

90 Days.

19.

Bid security

Not Required.

22.

Alternative bids

Not accepted.

23.

Pre-bid conference

'Will not be conducted.

24.

Site inspection

A site inspection will be held.
ITime and time zone: 10am Fiji Time (GMT + 12).

Date: 15" September 2024
Location: Vatukuca village,
Cakaudrove province.

The focal point for the arrangement is:
Name: Shevneel Kumar

Telephone: 9987401

E-mail: shkumar@iom.int

Bidders shall notify the focal point 3 days in advance as to whether they
intend to participate in the site inspection andthe details of their
representatives who will attend.

The site inspection is:

O mandatory
not mandatory

25.

Instruction for bid
submission

Allowable manner of submitting proposals:
* e-tendering
* Email

= Courier / hand delivery
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SUBMISSION BY EMAIL:

Bid submission address: shkumar@iom.int PLEASE DO NOT SEND EMAILS
WITH YOUR BID TO ANY OTHER EMAIL ADDRESS (NOT EVEN AS CC. or BCC).

. File Format: PDF.

*  File names must be maximum 60 characters long and must not
contain anyletter or special character other than from Latin
alphabet/keyboard.

= All files must be free of viruses and not corrupted.
= Max. File Size per transmission: 8 Mb.

Mandatory subject of email: FJ2024/ITB01/004

Construction and Delivery of Vatukuca Evacuation Centre.

= If the bid consists of large files, it is recommended that these files be
sent inseparate emails prior to the submission deadline.

=  Multiple emails must be clearly identified by indicating in the subject
line“email no. X of Y”, and the final “email no. Y of Y.

*  Documents which are required in original (e.g. bid security) should be
sent tothe below address with a PDF copy submitted as part of the
electronic submission: n/a

* [tis recommended that the entire bid be consolidated into as
fewattachments as possible.

*  The bidder should receive an email acknowledging email receipt.

26. Deadline for bid Date: 30" September 2024
submission
Time: 5pm.
ITime zone: Fiji Time (GMT+)
27. Bid opening [ Public bid opening will not be held.
] Public bid opening will be held as per the
details below.
[] Date and Time: Click or tap here to enter text.
Venue: Click or tap here to enter text.
28. Expected date for 21t October 2024.
commencement of
contract
29. Right to vary The maximum percentage by which quantities may be increased is n/a.%
requirement at timeof  [The maximum percentage by which quantities may be decreased is n/a.%
award
30. Contract award to one or| I0M will award a contract to:

more bidder

One Bidder only.
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31. Type of contract tobe LEG-C.5. CONSTRUCTION AGREEMENT
awarded
32. Conditions of contract to | Construction Agreement
apply
33. Performancesecurity Not Required.
34. Advance payment Not Allowed.
35. Liquidated Damages Percentage of contract price per day of delay: 0.1.% up to a maximum of 10% of
the Contract value, after which IOM may terminate the contract.
Other informationrelated|n/a
to the ITB

SECTION 4: EVALUATION CRITERIA

Preliminary Examination Criteria

All criteria will be evaluated on a Pass/Fail basis and checked during Preliminary Examination.

Criteria

Documents to establish compliance

Completeness of the bid

All documents and technical documentation requested
in Section 2: Instructions to Bidders Article 12 have
been provided and are complete

Bidder accepts IOM General Conditions of Contract as | Form C: Bid Submission
specified in Section 6.

Bid Validity

Form C; Bid Submission

Eligibility and Qualification Criteria

All criteria will be evaluated on a Pass/Fail basis.

If the bid is submitted as a Joint Venture, Consortium or Association, each member should
meet the minimumcriteria, unless otherwise specified.

Eligibility Criteria

Documents to establish compliance

Bidder is a legally registered entity

Form D: Bidder Information (for New Vendors)- Reg
Certificate.
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Bidder belongs to a diverse supplier group including
micro, small or medium sized enterprise, women or
youth owned business or other.

Form D: Bidder Information (for new vendors)

Vendor is not suspended, nor otherwise identified as
ineligible by any UN Organization, the World Bank
Group or any other International Organization in
accordance with Section 2 Article 4.

Form C: Bid Submission

No conflicts of interest in accordance with Section 2
Article 4.

Form C: Bid Submission

The bidder has not declared bankruptcy, in not involved
in bankruptcy or receivership proceedings, and there is
no judgment or pending legal action against the vendor
that could impair its operations in the foreseeable
future

Form C: Bid Submission- relevant financial statements.

Certificates and Licenses:

e Duly authorized to act as Agent on behalf of the
Manufacturer, or Power of Attorney, if bidder is not
a manufacturer.

e  Official appointment as local representative, if
bidder is submitting a bid on behalf of an entity
located outside the country.

e Patent Registration Certificates if any of
technologies submitted in the bid is patented by the
bidder.

Export/Import Licenses, if applicable.

Form D: Bidder Information (for new vendors)

Qualification Criteria

Documents to establish compliance

History of non-performing contracts: Non-performance
of a contract did not occur as a result of contractor
default within the last 3 years.

Form F: Eligibility and Qualification Form

Litigation History: No consistent history of court/arbitral
award decisions against the bidder for the last 3 years.

Form F: Eligibility and Qualification Form

Previous Experience:

Minimum 3 years of relevant experience.

Form F: Eligibility and Qualification Form

A minimum of 3 contracts of similar value, nature and
complexity have been implemented over the last 3
years.

(For JV/Consortium/Association, all Parties cumulatively
should meet requirement).

Form F: Eligibility and Qualification Form

Financial Standing:

Copy of audited financial statements for the last three years. /
Form F: Eligibility and Qualification Form
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Liquidity: the ratio Average current assets / Current
liabilities over the last 3 years must be equal or greater
than 1.

Turnover: Bidders should have an annual sales turnover
of minimum last three years.

(For JV/Consortium/Association, all Parties cumulatively
should meet requirement).

Copy of audited financial statements for the last three years.
Form F: Eligibility and Qualification Form

Technical Evaluation Criteria

Criteria

Documents to establish compliance

Goods/works/services offered in the bid are substantially
compliant and do not contain any material deviation(s)
from the minimum required asincluded in Section 5:
Schedule of Requirements.

Section 5: Schedule of Requirements and Form G: Technical
Bid

The bid is substantially compliant with the minimum Delivery
Requirements included in Section 5: Scheduleof
Requirements and do not contain any material deviation(s).

Section 5: Schedule of Requirements and Form G: Technical
Bid.

Evaluation of Prices

Criteria

Documents to establish compliance

Price comparison shall be based on the landed price,
including transportation, insurance, and the total costof
ownership (including spare parts, consumption, installation,
commissioning, training, special packaging, etc., where
applicable).

Form H: Price Schedule

TERMS OF REFERENCE

1. Background and Objectives

1.1 Context

Fiji is vulnerable to floods and tropical cyclones (TCs). These hazards have already caused serious

disruptions to the country including human, material, economic and environmental losses. In 2016,

Tropical Cyclone Winston displaced 62,000 people, or 6% of Fiji’s total population. IOM recognizes that

environmental hazard results in a disaster when the event exceeds the ability of the affected community
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or society to cope using its own resources. Acknowledging these challenges, IOM is working in partnership
with the Government of Fiji through the National Disaster Management Office (NDMO) and Save the
Children Fiji to prioritize building Fijian communities’ resilience to minimize the impact of hazards.
Through this focus on resilience, IOM aims to strengthen, support, and build on the preparedness and
capacity of communities and families to break recurrent cycles of displacement. One critical aspect of this
aim is the pursuit of resilient, safe, and secure evacuation centres in communities vulnerable to hazards.
IOM is seeking vendors to support the rehabilitation and retrofitting of community structures to enhance
their utility as evacuation centres and ensure the compliance to humanitarian standards.

1.2 Assignment Objective and Conditions
OVERALL OBJECTIVE

For this Request for Quotation (RFQ), IOM is seeking a suitably qualified and experienced contractor to
construct an Evacuation Centre at a selected lot in Vatukuca Village in Cakaudrove Province, Northen
division based on the certified drawings of the evacuation centres included in Annex A. This Evacuation
Centre is 21.3m by 14.8m and will provide safe refuge for up to 90 evacuees in times of crisis. It is
anticipated that all works will be completed within five (5) months of starting construction. The Contractor
will be expected to budget and account for delays due to weather, fluctuations in material costs, etc.

During construction, the Contractor will be expected to maintain accurate and up-to-date as-built records
of the works, including but not limited to sizes, locations and depths of footings, service pipes and ducts,
including junctions, changes in direction, fittings, access points and sumps.

The Contractor will deliver the Works in accordance with the certified drawings. Any departures from the
certified drawings must be reviewed and approved by IOM prior to undertaking the Works. As-built
drawings which include any departures from the certified drawings, must be pre-approved by IOM. Before
final acceptance of any completed works, the Contractor shall mark-up drawings with the as-built
information and submit to IOM the marked up as-built drawings, in good condition.

The Contractor will engage and pay for a suitably qualified and licensed land surveyor to set out the Works,
including fences and site works, and shall maintain site boundary pegs and temporary benchmarks in good
condition and correct positions until the set-out is certified correct. Any peg or benchmark accidentally or
purposely removed before this time shall be re-established by the original surveyor at the Contractor's
cost.

CONSTRUCTION SCHEDULE OF WORKS

Within the timeframe specified in this Terms of Reference (TOR) and no later than the date of signature
of the Contract the Contractor shall submit a construction Schedule of Works showing the following:

- Sequence of Work (all estimated dates on which the Contractor shall start and finish each portion
of the Work)
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- Critical paths of activities (i.e. procurement activities and material lead times, construction
activities, critical milestones and scheduled hold points for approvals)

- Allowance for holidays.

- Activity inter-relationships.

- External dependencies including permit approvals and work by others.

- Estimate resources, labour and equipment.

- Inspections and testing (materials and workmanship on-site)

- Submittals and prototypes (shop drawings and materials samples)

- Periods within which various stages or parts of the work are to be executed.

Revisions: Revise the construction program as required by the progress of the work. Submit revisions with
each Monthly Progress Claim. Identify changes since the previous version and show the estimated
percentage of completion for each item of work.

Display an on-site up-to-date construction schedule of works.
SITE MEETINGS

Attend site meetings with the IOM Project Engineer to review progress, co-ordination and other matters
as requested by IOM. Site meetings shall be held at a regular time and place each fortnight, or at regular
intervals determined by the IOM Project Engineer. Arrange the attendance of relevant site personnel, and
other parties, if directed.

SITE PERSONNEL AND RECORDS

Site personnel: Retain a full-time, experienced Site / Construction Manager on site for the duration of the
Works. The Site / Construction Manager shall be authorized to receive directions from the IOM Project
Engineer.

Records: The Site / Construction Manager must maintain a daily site diary which shall record general
progress and any significant events, the number of personnel and list of onsite subcontractors,
temperature and weather conditions, meetings, visits and inspections, delays, unusual events and
accidents. The original site diary shall be available for inspection and copying by the IOM Project Engineer
at any time without notice.

TEMPORARY HOARDINGS AND SAFETY FENCES

It will remain the Contractors responsibility to prepare applications and obtain all relevant authority
permits required for hoardings and safety fences and to maintain such safety hoardings to the satisfaction
of the relevant authority for the duration of the Project.

Enclose the Works with suitable temporary barriers and protection, prevent the entry of unauthorized
persons onto the site, and prevent injury, damage, vandalism and theft. Supervise openings and access
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points to the Works during working hours and secure the Works during nonworking hours.
OCCUPATIONAL HEALTH AND SAFETY

Take responsibility and ensure the health and safety of all employees. Be aware of and comply with the
statutory occupational health and safety obligations and relevant acts and ordinances. Notify the IOM
Project Engineer stating total hours worked, number of accidents and time lost, rehabilitation reports and
other relevant information. Remove from site of any person not wearing or using required safety clothing
and equipment, or any person who refuses to carry out occupational health and safety related
instructions.

2. Scope of Work

2.1 Location
Address: Vatukuca village, Cakaudrove province,
Northern division.

Vatukuca village Vatukuca village is in the Vaturova district of
Cakaudrove province, within the Northern

division of Fiji. The site is situated in the east of
Vanua Levu, approximately 51 km from Savusavu
town.

Coordinates

Latitude Longitude
-16.584416 179.522678 -

2.2 Requested Construction and Rehabilitation Designs

Certified Designs:
Please see Annex A.

3.1 Submission Requirements and Evaluation
3.2 Submission Requirements

Submit the following as part of your quotation:

- A description of your company, including profile, portfolio, qualification, capacity, and expertise that is
relevant to the Terms of Reference.

- A methodology, approach and implementation plan that demonstrates an understanding of the project
requirements.

- A Costed BOQ (Annex B) in line with the certified designs (Annex A)

- Proposed Schedule of Works (Program)

- Provide information relevant to the evaluation criteria, including but not limited to:
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Key Personnel (Annex C)

Governance / Organizational Structure
List of Partnerships

List of similar equivalent projects

List of sub-contractors

O O O O O O

List of equipment (Annex D)
o List of current workload / ongoing projects

- Submission of certified revisions to the Certified Designs of the Evacuation Centre (applicable only if the
Contractor is proposing an alternative design for the value management / innovation).

- Record of previously completed construction projects of a similar nature.

- References for three previous clients (projects of similar scale and complexity) for verification of past
projects.

- Insurance Certificates

- An Occupational, Health and Safety Policy and/or Quality Assurance and Safety Standards Documentation

- A Construction Environment Management Plan for the Works

- Certificate of Building Company Registration

- Demonstrated Working Capital of at least 50% of Project Value

- Performance Bond (10%) of Cost Proposal

Please submit your quotations to Shevneel Kumar, shkumar@iom.int. Also reachable at 9987401 for any questions.

3.3 Evaluation Criteria

Multi-Purpose Evacuation Centre Construction in Fiji

Bid Evaluation

Proposal Evaluation Criteria

Mandatory Compliance Criteria Bl e L s e Pl
Duly completed all RFQ template schedules Vel

Yes/No
Demonstrated working capital of no less than 50% of the
estimated project cost

Yes/No
Certificate of Registration - suitably qualified Building
Contractor (Fiji)

Yes/No
Quality and Safety Standards Documentation (ISO 9001)

Yes/No
Duly completed IOM Vendor Information Sheet Form

Yes/No
Contractor is currently not on list of 'blacklisted
contractors'
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Insurances (public liability, professional indemnity,
workcover)

Evaluation Critera
Criteria 1: Company Profile and Resources (out of 10)

This evaluation criteria takes into consideration Key
Personnel, Governance, Sub-Contractors, and Equipment

Key Personnel

Governance

List of Partnerships

List of similar equivalent projects (location, technicality,
value)

List of Sub-Contractors

List of Equipment (owned by company)

List of Equipment (to be rented by company)

Criteria 2: Methodology and Schedule (7/10 to Pass)

This evaluation criteria takes into consideration Key
Personnel, Governance, Sub-Contractors, and Equipment
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Yes/No

Evaluation Method, Pass/Fail

Name, position and CV of nominated key personnel
and full time equivalent (FTE) allocation on this
project

Provide information about the company structure
and the organisational chart for nominated key
personnel

Provide information about previous and/or current
partnerships

Provide information about previous and/or current
projects. Company portfolio must include project
name, location, contract value, start and finish date

Company name, previous experience and nominated
key personnel

All equipment to be supported by specifications,
warranties and testing data where available

All equipment to be supported by specifications,
warranties and testing data where available

Score out of 10
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Demonstrates an understanding of the project
requirements

Program

Criteria 3: Capability and Past Performance (7/10 to Pass)

Current Workload

References

Value-Management

Local Labour

Innovation

Risk Based Criteria to Inform Evaluation
Financial

Realistic Cost Proposal Yes/No
Adherence to IOM Payment Terms Yes/No

Review audited statements from previous 3 years and

determine risks / benefits - acceptable or not acceptable

Legal

24

Methodology submitted takes into consideration
scope of works, staging requirements, specific site
contraints, mobilisation of labour and materials,
logistics, access, etc.

Gantt chart submitted in accordance with the
nominated duration for works

Score out of 10

Provide a list of projects currently in delivery and
confirmation that company is adequately resourced
to undertake additional works

Provide three references from past clients / projects
of similar scale and complexity

(ie. if the Contractor puts forward a cost-saving
methodology or material that still delivers on the
performance specification)

(ie. if the Contractor commits to engaging a % of the
local population to stimulate local economy)

(ie. if the Contractor provides an alternative design
that will improve the integrity / robustness of the
design and construction)
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Review any departurees to the Contract and determine
risks / benefits - acceptable or not acceptable

Comments will be done by Bid Evaluation Committee
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This TOR has the following annexes as supporting documents to this Request for Proposal:

Annex A: Certified Evacuation Centre Designs

SITE DESCRIPTION

DESCRIPTION
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Annex B: A Costed Bill of Quantities (BOQ) Form (please use an excel file template)

Bill Ref.

‘ Description Quantity | Unit Rate Total

1.00 EARTHWORKS
Detailed Excavation
Footings
1 SF-1 600 x 250

15.00 m3
2 SF-2 600 x 250

6.00 m3
3 SF-3 450 x 250

6.00 m3
4 SF-4 450 x 200

3.00 m3
5 SF-5 450 x 200

4.00 m3
6 SF-6 450 x 200

5.00 m3
7 SF-7 600 x 200

6.00 m3
Pads
9 P1-1200 x 1200 x 300

39.00 m3
10 P1 - 200 dia. pine posts

2.00 m3
Filling in Beds
200mm Hardcore Fill
11 Underground slab

73.00 m3

50mm Sand Blinding

12 Underground slab

17.00 m3
Plastic Membrances
13 Underground slab 340.00 m2
2.00 CONCRETE
Supply and placement of 25 MPa concrete to the following:
Footings
1 SF-1 600 x 250

7.00 m3
2 SF-2 600 x 250

3.00 m3
3 SF-3 450 x 200

2.00 m3
4 SF-4 450 x 200

2.00 m3
5 SF-5 600 x 200

2.00 m3
6 SF-6 400 x 200 2.00 m3
7 SF-7 600 x 200 2.00 m3
Pads
9 P1-1200x 1200 x 300 17.00 m3
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10 P1-200 dia. pine posts 2.00 m3
Ground Slab
12 125mm thick ground slab, 43.00 m3
including ramps and stairs.
Supply and placement of 30 MPa
concrete to the following:
Columns
13 350mm x 350mm - assumed 7.00 m3
height of 3m.
Ring Beams
14 RB1 - 200 x 600 6.00 m3
15 RB2 - 300 x 600 11.00 m3
16 RB3 - 400 x 150 1.00 m3
3.00 FORMWORK
Class 3 Formwork to the following:
Sides of Footings
1 SF-1 600 x 250 49.00 m2
2 SF-2 600 x 250 19.00 m?2
3 SF-3 450 x 200 20.00 m?2
4 SF-4 450 x 200 10.00 m2
5 SF-5 600 x 200 14.00 m?2
6 SF-6 400 x 200 15.00 m2
7 SF-7 600 x 200 19.00 m?2
Sides of Pads
8 ‘ P1-1200 x 1200 x 300 ‘ 56.00 m?2
Edge of Ground Slab
10 ‘ Ground slab edge 0 - 200mm high ‘ 78.00 m
Sides of Columns
11 350mm x 350mm - assumed 76.00 m?2
height of 3m.
Sides of Ring Beams
12 RB1 - 200 x 600 55.00 m2
13 RB2 - 300 x 600 74.00 m2
14 RB3 - 400 x 150 9.00 m?2
Sides of stairs / ramp
15 Formwork to sides of stairs, risers | 11.00 m2
and ramp.
4.00 REINFORCEMENT
Reinforcement Bar to the following:
Footings
1 SF-1 600 x 250 0.50 tonne
2 SF-2 600 x 250 0.20 tonne
3 SF-3 450 x 200 0.26 tonne
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4 SF-4 450 x 200 0.13 tonne
5 SF-5 600 x 200 0.17 tonne
6 SF-6 400 x 200 0.22 tonne
7 SF-7 600 x 200 0.20 tonne
Pads
8 P1-1800 x 1800 x 300 2.21 tonne
9 P1 - 200 dia. pine posts 0.23 tonne
Ground Slab
10 665 Mesh 340.00 m2
Columns
11 350mm x 350mm - assumed

height of 3m. 1.57 tonne
Ring Beams
12 RB1 - 200 x 600 0.78 tonne
13 RB2 - 300 x 600 1.55 tonne
14 RB3 - 400 x 150 0.22 tonne
5.00 BLOCKWORK
1 200 Series Blockwall

External walls complete including

blockwork, mortar, corefill, and

reinforcement. 166.00 m2
2 Internal walls complete including

blockwork, mortar, corefill and

reinforcement. 73.00 m2
150 Series Blockwall
3 Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 26.00 m2
4 100 Series Blockwall

Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 54.00 m2
6.00 FRAME
Roof Framing consisting of the following:
Trusses as per detail on dwg. S08.
1 Rafters 2 x 200 x 50 428.00 m
2 Bottom Chords 2 x 200 x 50 409.00 m
3 Struts 100 x 50 440.00 m
4 Collar Ties 150 x 50 78.00 m
Purlins
5 [ 75x50 [ 56500 | m
Barge Board
6 [ 28030 (3800 | m
Fascia Board
7 [ 28030 4600 | m
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8 Allowance for all connections. 1.00 sum
7.00 ROOFING
1 Metal Roofing

Colourbond Trimdek roofing over

Lysaght Prothem Insulation on

roof framing - 9 deg. pitch. 395.00 m2
Metal Flashings
Allowance for metal flashings, including the following:
2 Ridge cap 24.00 m
3 Barge Flashings 39.00 m
Metal Gutters and downpipes
4 200 wide 47.00 m
5 150 dia downpipe 27.00 m
8.00 WALL FINISHES
1 Allowance for render and paint

finish to the following:

Block walls 612.00 m2

Wall Tiling

Wall tiles to kitchen splashback,

hand basins, and shower

recesses. 26.00 m2
9.00 FLOOR FINISHES
1 Floor Tiling

Selected 600 x 600 non-slip floor

tiles finish laid on concrete

substrate including glue, grout,

trims and the like.

- m2

2 Clear Sealer

Clear seal finish, non-slip to hall

area. 317.00 m2
10.00 CEILING FINISHES
1 6mm Masonite Board including

paint finish.

Fixed to 50 x 50 timber noggins

2550 above FFL. 308.00 m2

11.00 EXTERNAL DOORS AND

WINDOWS
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Timber Framed Doors

D01 - Timber framed emergency
egress solid core door. Provide
for door handle and door lock
with dual swing and hinged to
180 in each direction. 2 doors in
total, overall dimensions
1800mm x

2100mm high.

rrrrrr (1oM)

2.00

no

D02 - Timber framed door
including 40mm thick solid
mahogany door leaf, 2 pack paint
finch, architraves, 4mm ply face
lining and hardware. 1000mm x
2100mm high.

1.00

no

Timber Framed Windows W07 -
Timber framed window with
aluminium louvre
blades.1660mm x 600mm high.

1.00

no

W08 - Ditto 600mm x 600mm
high.

7.00

no

W01 - Timber framed window
with aluminium louvre blades.
2840mm x 2100mm high.

2.00

no

W03 - Ditto. 2280mm x 2100mm
high.

3.00

no

W04 - Ditto 1160 x 2100mm high

3.00

no

WO0S5 - Ditto 600mm x 2100mm
high.

2.00

no

WO06 - Ditto 1800mm x 600mm
high.

1.00

no

10

W07 - Ditto 1660mm x 600mm
high.

1.00

no

11

Cyclone Shutters
75mm x 25mm timber shutters to

exterior window openings.
EXCLUDED - ASSUMED NOT
REQUIRED AS NO GLAZED
WINDOWS OR DOORS.

m2

12.00

BALUSTRADES

40 Dia. Galvanised balustrade and
handrail to external ramp.

18.00

13.00

INTERNAL DOORS AND FRAMES

Timber Framed Doors
D03 - Ditto double doors,
1800mm x 2100mm high.

3.00

no
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D04 - Timber framed door
including timber frame, 60 x 20
architrave, 40mm solid
mahogany door leaf with 4mm
exterior ply facing and door
hardware complete. 1000 x
2100mm high.

rrrrrr (1oM)

cy

7.00

no

3

DO5 - Ditto 850 x 2100mm high

5.00

no

14.00

ELECTRICAL SERVICES

1

Allowance for electrical services.

317.00

m2

15.00

HYDRAULIC SERVICES

1

Allowance for hydraulic services
including water tanks and septic
tanks.

317.00

m2

16.00

FITTINGS & FIXT

URES

1

Internal Joinery
Kitchen unit including, 18mm

thick melamine cupboards,
40mm laminate bench top, all
hardware, fittings and the like.
2500mm long, 600mm deep and
900mm high.

1.00

no

Kitchen overhead cupboards,
including 16mm HMR board, all
hardware, fittings and the like.
2300mm long x 450mm deep x
700mm high.

1.00

no

Preparation Table, including
18mm HMR board, timber
framing, 40mm laminate
benchtop, hardware, fittings and
the like. 2000mm long, 800mm
wide, and 900mm high.

1.00

no

Allowance for Counter Serve - no
detail provided. Assume same

3000mm long, 600mm wide and
NOT SHOWN ON FLOOR PLAN

ASSUMED NO LONGER
REQUIRED.

finish as all joinery in the Kitchen.

assumed 900mm high. DELETED -

1.00

no

Vanities
Selected recessed vanity basins
including taps.

3.00

no

Wash tubs, no details. 1600mm
long x 400mm wide.

1.00

no

Ditto, 3100mm long x 400mm

wide.

1.00

no
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8 Showers
Shower Cubicles, 1300 x 900mm.
Including wall mounted taps,
heads etc. 5.00 no
9 Ditto, 900mm x 700mm. 2.00 no
10 Toilets
WC pan with dual flush cistern,
seat and connection fixed in
accordance with manufacturers
specifications.
5.00 no
11 Urinals - no details, 925mm long x
260mm wide. 1.00 no
12 Mirrors
No mirrors detailed - it is
assumed mirrors are required in
the bathrooms.
no
13 Allowance for mirrors, say
1200mm wide by 1000mm high. 4.00 no
14 Fittings
Allowance for toilet roll holders 5.00 no
15 Allowance for grab rails 6.00 no
16 Allowance for robe hooks 7.00 no
17 Allowance for paper towel
dispensers 4.00 no
18 Allowance for soap dispensers 4.00 no
17.00 SPECIAL SERVICES
1 Allowance for the following
appliances in the kitchen:
Stove Top 4 Gas Burner 1.00 no
2 Oven - no details provided. 1.00 no
18.00 EXTERNAL WORKS
1
19.00 PRELIMINARIES AND GENERAL
1 Allowance for preliminaries and
general, say 18%. 1.00
20.00 MARGIN
1 Allowance for builders’ margin 1.00
TOTAL
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Annex C: Key Personnel

KEY PERSONNEL SCHEDULE
(to be assigned for the proposed project)

Name Designation Years w/ Qualification Largest Years of
the Cost Experience
Company of Project in said

Handled Designation

1

2

3

4

5

6

7

Attach relevant CVs if not yet attached.

We hereby certify that the above key supervisory staff are available for use in the execution of the contract.

Contractors authorized signature over printed name
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Annex D: List of equipment

EQUIPMENT SCHEDULE (to be assigned for the proposed project)

Type/Description of | Owned/Leased Age Condition
Equipment

Indicate if it is owned or to be leased.
Note:

Contractor should provide supporting document:

Owned - proof of ownership like equipment registration certificate / ID

Rented/leased — copy of lease agreement and copy of registration of equipment named to the
owner of the equipment.

We hereby certify that the above plant and equipment are available for use in the execution of the contract.

Contractors authorized signature over printed name
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SECTION 5: SCHEDULE OF REQUIREMENTS

2.3 Requested Construction Designs
Please see Annex A.

3. Submission Requirements and Evaluation
3.5 Submission Requirements
Submit the following as part of your quotation:

- A description of your company, including profile, portfolio, qualification, capacity, and expertise that is
relevant to the Terms of Reference.

- A methodology, approach and implementation plan that demonstrates an understanding of the project
requirements.

- A Costed BOQ (Annex B) in line with the certified designs (Annex A)

- Proposed Schedule of Works (Program)

- Provide information relevant to the evaluation criteria, including but not limited to:

o Key Personnel (Annex C)

Governance / Organizational Structure

List of Partnerships

List of similar equivalent projects

List of sub-contractors

O O O O O

List of equipment (Annex D)
o List of current workload / ongoing projects

- Submission of certified revisions to the Certified Designs of the Evacuation Centre (applicable only if the
Contractor is proposing an alternative design for the value management / innovation).

- Record of previously completed construction projects of a similar nature.

- References for three previous clients (projects of similar scale and complexity) for verification of past
projects.

- Insurance Certificates

- An Occupational, Health and Safety Policy and/or Quality Assurance and Safety Standards Documentation

- AConstruction Environment Management Plan for the Works

- Certificate of Building Company Registration

- Demonstrated Working Capital of at least 50% of Project Value

- Performance Bond (10%) of Cost Proposal

Please submit your quotations to Shevneel Kumar, shkumar@iom.int. Also reachable at 9987401 for any questions.
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3.6 Evaluation Criteria

Multi-Purpose Evacuation Centre Construction in Fiji

Bid Evaluation

Proposal Evaluation Criteria

Mandatory Compliance Criteria

Duly completed all RFQ template schedules

Demonstrated working capital of no less than 50% of the
estimated project cost

Certificate of Registration - suitably qualified Building
Contractor (Fiji)

Quality and Safety Standards Documentation (ISO 9001)

Duly completed IOM Vendor Information Sheet Form

Contractor is currently not on list of 'blacklisted
contractors'

Insurances (public liability, professional indemnity,
workcover)

Evaluation Critera
Criteria 1: Company Profile and Resources (out of 10)

This evaluation criteria takes into consideration Key
Personnel, Governance, Sub-Contractors, and Equipment

Key Personnel

Governance

List of Partnerships

49

Evaluation Method (Pass/Fail)
Yes/No
Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Yes/No

Evaluation Method, Pass/Fail

Name, position and CV of nominated key personnel
and full time equivalent (FTE) allocation on this
project

Provide information about the company structure
and the organisational chart for nominated key
personnel

Provide information about previous and/or current
partnerships
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List of similar equivalent projects (location, technicality,
value)

List of Sub-Contractors

List of Equipment (owned by company)

List of Equipment (to be rented by company)

Criteria 2: Methodology and Schedule (7/10 to Pass)

This evaluation criteria takes into consideration Key
Personnel, Governance, Sub-Contractors, and Equipment

Demonstrates an understanding of the project
requirements

Program

Criteria 3: Capability and Past Performance (7/10 to Pass)

Current Workload

References

Value-Management

50

Provide information about previous and/or current
projects. Company portfolio must include project
name, location, contract value, start and finish date

Company name, previous experience and nominated
key personnel

All equipment to be supported by specifications,
warranties and testing data where available

All equipment to be supported by specifications,
warranties and testing data where available

Score out of 10

Methodology submitted takes into consideration
scope of works, staging requirements, specific site
constraints, mobilisation of labour and materials,
logistics, access, etc.

Gantt chart submitted in accordance with the
nominated duration for works

Score out of 10

Provide a list of projects currently in delivery and
confirmation that company is adequately resourced
to undertake additional works

Provide three references from past clients / projects
of similar scale and complexity

(ie. if the Contractor puts forward a cost-saving
methodology or material that still delivers on the
performance specification)
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Local Labour (ie. if the Contractor commits to engaging a % of the
local population to stimulate local economy)

Innovation (ie. if the Contractor provides an alternative design
that will improve the integrity / robustness of the
design and construction)

Risk Based Criteria to Inform Evaluation
Financial

Realistic Cost Proposal Yes/No
Adherence to IOM Payment Terms Yes/No

Review audited statements from previous 3 years and
determine risks / benefits - acceptable or not acceptable

Legal

Review any departurees to the Contract and determine
risks / benefits - acceptable or not acceptable

Comments will be done by Bid Evaluation Committee
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3.7 Accompanying Annexes
This TOR has the following annexes as supporting documents to this Request for Proposal:

- Annex A: Certified Evacuation Centre Designs

- Architectural Drawing
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Bill of Quantity

Bill Ref. Description Quantity | Unit Rate Total
1.00 EARTHWORKS
Detailed Excavation
Footings
1 SF-1 600 x 250

15.00 m3
2 SF-2 600 x 250

6.00 m3
3 SF-3 450 x 250

6.00 m3
4 SF-4 450 x 200

3.00 m3
5 SF-5 450 x 200

4.00 m3
6 SF-6 450 x 200

5.00 m3
7 SF-7 600 x 200

6.00 m3
Pads
9 P1-1200 x 1200 x 300

39.00 m3
10 P1 - 200 dia. pine posts

2.00 m3
Filling in Beds
200mm Hardcore Fill
11 Underground slab

73.00 m3

50mm Sand Blinding

12 Underground slab

17.00 m3
Plastic Membrances
13 Underground slab 340.00 m2
2.00 CONCRETE
Supply and placement of 25 MPa concrete to the following:
Footings
1 SF-1 600 x 250

7.00 m3
2 SF-2 600 x 250

3.00 m3
3 SF-3 450 x 200

2.00 m3
4 SF-4 450 x 200

2.00 m3
5 SF-5 600 x 200

2.00 m3
6 SF-6 400 x 200 2.00 m3
7 SF-7 600 x 200 2.00 m3
Pads
9 P1-1200 x 1200 x 300 17.00 m3
10 P1 - 200 dia. pine posts 2.00 m3
Ground Slab
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12 125mm thick ground slab, including | 43.00 m3
ramps and stairs.
Supply and placement of 30 MPa
concrete to the following:
Columns
13 350mm x 350mm - assumed height | 7.00 m3
of 3m.
Ring Beams
14 RB1 - 200 x 600 6.00 m3
15 RB2 - 300 x 600 11.00 m3
16 RB3 - 400 x 150 1.00 m3
3.00 FORMWORK
Class 3 Formwork to the following:
Sides of Footings
1 SF-1 600 x 250 49.00 m2
2 SF-2 600 x 250 19.00 m2
3 SF-3450x 200 20.00 m2
4 SF-4 450 x 200 10.00 m?2
5 SF-5 600 x 200 14.00 m2
6 SF-6 400 x 200 15.00 m?2
7 SF-7 600 x 200 19.00 m?2
Sides of Pads
8 ‘ P1-1200x 1200 x 300 56.00 m?2
Edge of Ground Slab
10 l Ground slab edge 0 - 200mm high 78.00 m
Sides of Columns
11 350mm x 350mm - assumed 76.00 m2
height of 3m.
Sides of Ring Beams
12 RB1 - 200 x 600 55.00 m2
13 RB2 - 300 x 600 74.00 m2
14 RB3 - 400 x 150 9.00 m?2
Sides of stairs / ramp
15 Formwork to sides of stairs, risers 11.00 m2
and ramp.
4.00 REINFORCEMENT
Reinforcement Bar to the following:
Footings
1 SF-1600 x 250 0.50 tonne
2 SF-2 600 x 250 0.20 tonne
3 SF-3 450 x 200 0.26 tonne
4 SF-4 450 x 200 0.13 tonne
5 SF-5 600 x 200 0.17 tonne
6 SF-6 400 x 200 0.22 tonne
7 SF-7 600 x 200 0.20 tonne
Pads
8 P1 - 1800 x 1800 x 300 2.21 tonne
9 P1 - 200 dia. pine posts 0.23 tonne
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Ground Slab

10 665 Mesh 340.00 m?2
Columns
11 350mm x 350mm - assumed

height of 3m. 1.57 tonne
Ring Beams
12 RB1 - 200 x 600 0.78 tonne
13 RB2 - 300 x 600 1.55 tonne
14 RB3 - 400 x 150 0.22 tonne
5.00 BLOCKWORK
1 200 Series Blockwall

External walls complete including

blockwork, mortar, corefill, and

reinforcement. 166.00 m2
2 Internal walls complete including

blockwork, mortar, corefill and

reinforcement. 73.00 m2
150 Series Blockwall
3 Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 26.00 m2
4 100 Series Blockwall

Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 54.00 m2
6.00 FRAME
Roof Framing consisting of the following:
Trusses as per detail on dwg. S08.
1 Rafters 2 x 200 x 50 428.00 m
2 Bottom Chords 2 x 200 x 50 409.00 m
3 Struts 100 x 50 440.00 m
4 Collar Ties 150 x 50 78.00 m
Purlins
5 | 75x50 | 56500 | m
Barge Board
6 [280x30 [3800 [ m
Fascia Board
7 [280x30 [4600 [ m
Connections
8 ‘ Allowance for all connections. ‘ 1.00 ‘ sum
7.00 ROOFING
1 Metal Roofing

Colourbond Trimdek roofing over

Lysaght Prothem Insulation on roof

framing - 9 deg. pitch. 395.00 m2
Metal Flashings
Allowance for metal flashings, including the following:
2 Ridge cap 24.00 m
3 Barge Flashings 39.00 m
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Metal Gutters and downpipes

4

200 wide

47.00

5

150 dia downpipe

27.00

8.00 WALL FINISHES

Allowance for render and paint
finish to the following:

Block walls

612.00

m2

Wall Tiling
Wall tiles to kitchen splashback,

hand basins, and shower recesses.

26.00

m2

9.00 FLOOR FINISHES

1

Floor Tiling

Selected 600 x 600 non-slip floor
tiles finish laid on concrete
substrate including glue, grout,
trims and the like.

m2

Clear Sealer
Clear seal finish, non-slip to hall
area.

317.00

m2

10.00 CEILING FINISHES

1

6mm Masonite Board including
paint finish.

Fixed to 50 x 50 timber noggins
2550 above FFL.

308.00

m2

11.00 EXTERNAL DOORS
WINDOWS

AND

1

Timber Framed Doors

D01 - Timber framed emergency
egress solid core door. Provide for
door handle and door lock with dual
swing and hinged to 180 in each
direction. 2 doors in total, overall
dimensions 1800mm x

2100mm high.

2.00

no

D02 - Timber framed door including
40mm thick solid mahogany door
leaf, 2 pack paint finch, architraves,
4mm ply face lining and hardware.
1000mm x

2100mm high.

1.00

no

Timber Framed Windows W07 -
Timber framed window with
aluminium louvre
blades.1660mm x 600mm high.

1.00

no

W08 - Ditto 600mm x 600mm high.

7.00

no

W01 - Timber framed window with
aluminium louvre blades.
2840mm x 2100mm high.

2.00

no
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W03 - Ditto. 2280mm x 2100mm
high.

3.00

no

W04 - Ditto 1160 x 2100mm high

3.00

no

WO5 - Ditto 600mm x 2100mm
high.

2.00

no

WO06 - Ditto 1800mm x 600mm
high.

1.00

no

10

W07 - Ditto 1660mm x 600mm
high.

1.00

no

11

Cyclone Shutters
75mm x 25mm timber shutters to

exterior window openings.
EXCLUDED - ASSUMED NOT
REQUIRED AS NO GLAZED
WINDOWS OR DOORS.

m2

12.00

BALUSTRADES

40 Dia. Galvanised balustrade and
handrail to external ramp.

18.00

13.00

INTERNAL DOORS

AND FRAMES

Timber Framed Doors
D03 - Ditto double doors, 1800mm
x 2100mm high.

3.00

no

D04 - Timber framed door including
timber frame, 60 x 20 architrave,
40mm solid mahogany door leaf
with 4mm exterior ply facing and
door hardware complete. 1000 x
2100mm high.

7.00

no

DO5 - Ditto 850 x 2100mm high

5.00

no

14.00

ELECTRICAL SERVICES

Allowance for electrical services.

317.00

m2

15.00

HYDRAULIC SERVICES

Allowance for hydraulic services
including water tanks and septic
tanks.

317.00

m2

16.00

FITTINGS & FIXTURES

Internal Joinery

Kitchen unit including, 18mm thick
melamine cupboards, 40mm
laminate bench top, all hardware,
fittings and the like. 2500mm long,
600mm deep and 900mm high.

1.00

no

Kitchen overhead cupboards,
including 16mm HMR board, all
hardware, fittings and the like.
2300mm long x 450mm deep x
700mm high.

1.00

no
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Preparation Table, including 18mm
HMR board, timber framing, 40mm
laminate benchtop, hardware,
fittings and the like. 2000mm long,
800mm

wide, and 900mm high.

1.00

no

Allowance for Counter Serve - no
detail provided. Assume same finish
as all joinery in the Kitchen.
3000mm long, 600mm wide and
assumed 900mm high. DELETED -
NOT SHOWN ON FLOOR PLAN
ASSUMED NO LONGER REQUIRED.

1.00

no

Vanities
Selected recessed vanity basins
including taps.

3.00

no

Wash tubs, no details. 1600mm
long x 400mm wide.

1.00

no

Ditto, 3100mm long x 400mm
wide.

1.00

no

Showers

Shower Cubicles, 1300 x 900mm.
Including wall mounted taps, heads
etc.

2.00

no

Ditto, 900mm x 700mm.

2.00

no

10

Toilets

WC pan with dual flush cistern, seat
and connection fixed in accordance
with manufacturers

specifications.

5.00

no

11

Urinals - no details, 925mm long x
260mm wide.

1.00

no

12

Mirrors

No mirrors detailed - it is assumed
mirrors are required in the
bathrooms.

no

13

Allowance for mirrors, say 1200mm
wide by 1000mm high.

4.00

no

14

Fittings
Allowance for toilet roll holders

5.00

no

15

Allowance for grab rails

6.00

no

16

Allowance for robe hooks

7.00

no

17

Allowance for paper towel
dispensers

4.00

no

18

Allowance for soap dispensers

4.00

no

17.00

SPECIAL SERVICES

1

Allowance for the following
appliances in the kitchen:
Stove Top 4 Gas Burner

1.00

no

Oven - no details provided.

1.00

no
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18.00 EXTERNAL WORKS
1
19.00 PRELIMINARIES AND GENERAL
1 Allowance for preliminaries and
general, say 18%. 1.00
20.00 MARGIN
1 Allowance for builders’ margin 1.00

TOTAL




A. Delivery Requirements

rnational Orga
The UN

for Migration (IOM)

ion Agency

Delivery date

Bidder shall deliver the goods and services as soon as possible preferably within 3
months after contract signature.

Delivery place/terms

(INCOTERMS 2020)

Vatukuca village, Cakaudrove province, Northern division.

Customs clearance (must
be linked to INCOTERM)

[ Not applicable

Shall be done by:
[ Click or tap here to enter text.
1 Supplier/Bidder

[ Freight Forwarder

Consignee details IOM Fiji

Distribution of shipping n/a

documents (if using freight

forwarder)

Packing requirements n/a

Mode of transport L1 Air [ Land
[] Sea [] Other specify
] ]
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International Organization for Migration (IOM)

The UN Migration Agency

SECTION 6: CONDITIONS OF CONTRACT AND CONTRACT FORMS

6.1 Contract Form with General Conditions of Contract

CONSTRUCTION AGREEMENT
between the
International Organization for Migration
and
[Name of the Contractor]

This Construction Agreement is entered into between the International Organization for Migration, a related organization of the
United Nations, acting through its [insert office name, e.g., Mission in XXX], [Address of the Mission], represented by [Name, Title of
Director, CoM, HoO] (hereinafter referred to as “lOM”), and [Name of Contractor], of [address], in [country], represented by [Name,
Title of the representative of the Contractor], (hereinafter referred to as the “Contractor”). IOM and the Contractor are also referred
to individually as a “Party” and collectively as the “Parties.”

1. Introduction and Integral Documents
1.1 IOM intends to engage the services of [Contractor] in connection with [name of project] located at [address] (the “Project”).

As part of the Project, IOM requires the Contractor to perform construction services, on the terms and conditions specified
in this Agreement.

1.2 The following documents form part of this Agreement: [add/delete as necessary]
(a) Annex A - Scope of Work, Technical Specifications, and Drawings (the “Works”);
(b) Annex B - Bill of Quantities (including Unit Cost);
(c) Annex C - Approved Work Schedule;
(d) Annex D - Advance Payment Bank Guarantee Template
(e) Annex E — Performance Security Template;
(f) Annex F - Work Variation Order Template; and
(8) Annex G — IOM Terms and Conditions for European Union Funded Service Type Agreements

In the event of conflict between the provisions of any Annex and the terms of the main body of the Agreement, the latter
shall prevail.

13 All correspondence, instructions, notes and other communications relating in any way to the performance of this Agreement
will be in the English language. The English language version of the Agreement will at all times be the version of the Agreement
which binds the Parties. Translations of the Agreement into languages other than English may be prepared for working
purposes but will have no legally binding effect on the Parties.

1.4 Unless otherwise advised by IOM in writing, all Project reports and other issues arising under this Agreement shall be
addressed to IOM’s authorized contact person under Article 21 of this Agreement.

2. Scope of Work

2.1 The Contractor shall furnish all the necessary materials, tools and equipment, labor, supervision, and other services, for the
satisfactory and timely completion of the Works in accordance with this Agreement.

2.2 Any changes, modifications, deviations and substitutions in the Works shall require prior written approval by IOM and shall
be made in accordance with Article 7 (“Work Variation”).

2.3 In case necessary, IOM reserves the right to supply any materials, equipment or resources for the Works. Any adjustment to
the total Contract Price arising from I0OM’s actions under this clause shall be agreed in writing pursuant to Article 7 of this
Agreement.
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3.

3.1

3.2

33

n for Migration (IOM)

Contract Price

The total contract price (the “Contract Price”) shall be [currency code] [amount in numbers] ([amount in words]) only,
inclusive of all applicable fees, taxes and permits that may be imposed by any Government entity in connection with the
execution, completion, and turnover of the Works pursuant to this Agreement.

The Contract Price and Unit Cost (as stated in the Bill of Quantities) shall not be altered except where Article 2.3 or Article 7

applies.

In consideration for the services performed under this Agreement, the total amount payable by IOM to the Contractor
pursuant to this Agreement shall not exceed the Contract Price, regardless of any increase in wage or labor cost or fluctuation
in the cost of materials and equipment, occurring at any time. For the avoidance of doubt, the Contractor shall be liable for
any under-estimation of the requirements of this Agreement and any changes in costs whether due to inflation, currency
devaluation or otherwise.

4. Manner of Payment

4.1

4.2

In consideration for the services performed under this Agreement, IOM shall pay the Contract Price in accordance with the
following payment schedule:

(a)

(Applicable if an advance payment is made) IOM shall release an advance payment equivalent to [percentage] of the
Contract Price in the amount of [currency] [insert amount in numbers] (amount in words and currency in words)
within 7 (seven) calendar days from the Contractor’s signature of this Agreement and Contractor’s submission of
and IOM's approval of the following items:

i. Drawings and Technical Documents for Permit Purposes;
ii. Approved Detailed Construction and Workings Drawings;
iii. Work Schedule;
iv. List of Sub-Contractors and Suppliers (if applicable);
v. Unconditional Bank Guarantee equivalent to [percentage to match advance payment] percent of the
Contract Price to guarantee the advance payment, if applicable;
vi. Performance Security if required under Article 9.

IOM will pay the Contractor [currency code] amount in numbers (amount in words) on confirmation by I0M of
satisfactory progress toward the completion of (amount)% ([amount in words] percent) actual measured work as
per Bill of Quantities at Annex B and logbook.

IOM will pay the Contractor [currency code] amount in numbers (amount in words) after the completion of 100%
(one hundred percent) of the Works and inspection and provisional acceptance of the completed Works.

The balance of 10% (ten percent) of the total Contract Price in the amount of [currency code] amount in numbers
(amount in words) will be held for 12 (twelve) months after provisional acceptance of the completed Works in
accordance with Article 10 of this Agreement.

Payments for the Works will be done in installments in accordance with the Payment Schedule above in [currency]
([currency code]) by [bank transfer] to the following bank account:

Bank Name:

Bank Branch:

Bank Account Name:
Bank Account Number:
Swift Code:

IBAN Number:
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4.3

4.4

4.5

4.6

4.7

5.1

5.2

5.3

n for Migration (IOM)

Any change to the bank account shall be formalized by an amendment to this Agreement.

The Contractor’s progress billing shall be submitted to and certified by IOM’s appointed Project Manager who will verify the
value of the work done with regard to the value of the quantities of items completed in the Bill of Quantities. The Contractor
shall submit all progress billing with the following attachments:

(a) Updated Financial Statement of the Project;
(b) Statement of Completed Works;

(c) Progress Photos; and

(d) Contractor's Sales Invoice.

Within 7 (seven) calendar days of Contractor’s submission of the progress billing and Statement of Completed Works and all
required attachments to the Project Manager, the Project Manager shall evaluate the said progress billing(s). Evaluated and
approved progress billings shall be due and payable within 10 (ten) working days from date of approval of progress billing.
During this period of evaluation and processing of payments, the Contractor shall continue progress of the work in accordance
with the Approved Work Schedule.

Any payment(s) made by IOM does not imply nor signify acceptance of any portion of the Works and does not waive IOM’s
right to enforce the Contractor's warranty as provided in Article 14.2 of this Agreement, nor to apply penalties for delay.

The Contractor can only submit the final progress billing as per the Payment Schedule when the Contractor has satisfactorily
completed and submitted:

(a) All works, including Work Variation Orders, as stipulated in the annexed documents;

(b) Rectification of all reported non-conforming works;

(c) Completed demobilization and clean-up of site;

(d) Applicable materials and work test certificate/s;

(e) Approval duly signed by the Project Manager and by the Contractor’s authorized representative that the Work is

completed in accordance with drawings and specifications and in compliance with applicable laws, rules and
regulations of the local and/or national government of the location where the Project is to be implemented.

A Certificate of Provisional Acceptance of completed Works shall be issued by IOM when each of the requirements under
Article 4.6 have been fulfilled to its satisfaction.

4.8 A Certificate of Provisional Acceptance of terminated Works shall be issued by IOM if IOM terminates the contract
in accordance with Article 26. This Certificate will indicate the Completion Rate as per Article 6.2 and the Contractor shall
remain responsible for the rectification of non-conforming or defective portions of the Works in accordance with Article 14.2.

4.9 A Certificate of Final Acceptance shall be issued by IOM 12 (twelve) months after the date a Certificate of Provisional
Acceptance of the completed or terminated Works is issued provided that any works required during the warranty period
have been completed to its satisfaction.

Completion Period

The Contractor shall mobilize all necessary and appropriate resources and coordinate all work activities with IOM to ensure
commencement of the Works on [insert date] and completion and turn-over of the Works to IOM by [insert date]
(“Completion Date”).

If the Contractor is unable to complete the Works by the Completion Date, the Contractor may request a time extension in
writing explaining the reasons for the delay. Any adjustment to the costs of performance security, or extension of required

insurances, for the performance of the Works due to such time extension shall be for the account of the Contractor.

IOM shall not approve requests for time extension for reasons such as but not limited to:

(a) Project location, conditions and restrictions identified during time of tender and award of the Agreement;
(b) Normal weather and climatic conditions prevailing at the site location;

(c) Logistics, implementation, coordination problems and other reasons within the control of the Contractor;
(d) Financial, operational and labor difficulties of the Contractor or any of its sub-contractor(s) or supplier/s;
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5.4

6.

6.1

6.2

6.3

6.4

6.5

6.6

7.1

(e) Any required rectification of non-conforming work items; and

(f) Nature and condition of terrain.

IOM may, at its sole discretion, revise the Completion Date as stated in Article 5.1 in response to the Contractor’s reasonable

request for time extension caused by any of the following:

(a) Force Majeure as described in Article 16;

(b) Approved Work Variation Order/s requiring additional time for completion by the Contractor, as agreed between
the Parties;

(c) IOM’s failure to make timely payments for the Works completed to IOM’s satisfaction.

5.5 I0OM shall be entitled to charge liquidated damages equivalent to 0.1% (one-tenth of one percent) of the total Contract
Price for each day of delay until the entire Works are completed and accepted by IOM according to Article 4.7. IOM may, at its
sole discretion, grant a conditional time extension whereby the Works are not considered to be in delay during the time
extended, but in case of non-completion within the extended period, the calculation of liquidated damages for delay outlined
herein shall be from the original Completion Date before extension. If the Agreement is terminated by either Party after the
Completion Date (before extension) due to non-completion of the Works, the Contractor shall be liable to IOM for liquidated
damages equivalent to 0.1% (one-tenth of one percent) of the total Contract Price for each day from the Completion Date
(before extension) to the notice date of termination.

Work Schedule

Within the timeframe specified in the Notice of Award (NoA) and no later than the date of signature of this Agreement, the
Contractor shall submit to IOM a work schedule (the “Work Schedule”) showing the order and timing for all the activities in
the Works.

The Contractor shall keep and update a daily logbook on all progress and matters relating to the Works in accordance with
industry standards. The logbook shall be inspected and verified for accuracy, daily or at an interval designated by IOM, by a
designated IOM staff or its authorized representatives. The logbook shall be the authoritative source of information for
determining the extent of the Works completed (the “Completion Rate”). In case the Contractor fails to update the logbook
properly with the required verification, IOM shall have the right to solely determine the Completion Rate which cannot be
challenged by the Contractor.

The Contractor shall submit an updated Work Schedule as and when requested by IOM or its Project Manager.

The Contractor shall notify IOM through its Project Manager of any proposed change in the Work Schedule. Any change
shall be subject to prior written approval by IOM. The Contractor shall also submit to the Project Manager for approval a
revised schedule within 7 (seven) calendar days from the date of proposing the change.

If at any time IOM deems that Contractor’s actual progress is inadequate to meet the requirements of this Agreement, IOM
may notify the Contractor to take such steps as may be necessary to improve its progress. If after a reasonable period, as
determined by IOM, the Contractor still does not improve its performance, IOM may require an increase in Contractor’s
labour force, the number of shifts, workdays per week, overtime hours, amount of equipment, or require expedited
shipment of equipment and materials, all at the Contractor’s cost and without additional cost to IOM.

If at any time the Contractor’s labor force is inactive due to unpaid wages, the Contractor shall be liable to IOM for
liquidated damages equivalent to 0.1% (one-tenth of one percent) of the total Contract Price for each day of work stoppage
until the entire labor force resumes work on the Project. This penalty shall be applied independently of any other sanction
or penalty allowed for in this Agreement.

Work Variation
IOM reserves the right at any time to order any variations, alterations or modifications in the scope of work, technical

specification, or drawings relating to the Works, as specified under Annex A herein, which are deemed necessary or
appropriate by IOM in the best interest of the Project (“Work Variation”).
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7.2. The Contractor shall, within ten (10) calendar days from receipt of notice of Work Variation from IOM, confirm in writing to
IOM the impact of the Work Variation on the Contract Price, Payment Schedule, Work Schedule and Completion Date, if
any.

7.3 If any work in the Work Variation corresponds with an item description in the Bill of Quantities, the rate in the Bill of

Quantities shall be used to calculate the value of the Work Variation. In other cases, the cost of such Work Variation shall
be evaluated and compensated as agreed between the Parties. In such case, the Contractor shall provide IOM a quotation
for the cost of the Work Variation.

7.4 All Work Variations shall be in writing based on agreed terms by the Parties, and shall be covered by a work variation order
(the “Work Variation Order”) based on the template in Annex F of this Agreement. The Contractor shall immediately
implement the terms of the Work Variation Order as agreed by the Parties.

7.5 All Work Variation Orders duly signed by both Parties shall automatically form part of this Agreement without need of further
amendment, except in the following cases:

a. Incase theincrease in the Contract Price exceeds USD 100,000, or exceeds 20% (twenty percent) of the original amount
of Contract Price; or
b. In case the increase in the Contract Price brings the total aggregate contract value to USD 200,000 or more.

In these cases, a written amendment between Parties shall be required for such changes to form part of this Agreement.

7.6 Under no circumstances shall the Work Variation Order be used to modify or amend any portion of this Agreement not
covered under Articles 7.1 and 7.2 above.

8. Bank Guarantee for Advance Payment (IF APPLICABLE)

The Contractor shall provide IOM with a bank guarantee to secure the requested advance payment (the “Bank Guarantee”) in an
amount equivalent to the total amount advanced to be issued by a reputable bank or financial entity acceptable to IOM, based on the
template in Annex D, or as otherwise accepted by IOM in writing. The Bank Guarantee shall be effective from the date of the release
of cash advance as per Article 4.1 of this Agreement until the date of the provisional acceptance as per Articles 4.7 or 4.8, following
which the Bank Guarantee will be released by IOM. IOM shall not be obliged to make any advance payment until the Bank Guarantee
is received and approved by IOM. The amount of the Bank Guarantee shall not be construed as the limit of the Contractor’s liability
to IOM in any event.

9. Performance Security (Applicable where the contract price is over USD 300,000)

The Contractor shall provide IOM with a performance security in the amount equivalent to 10% (ten percent) of the Contract Price,
to be issued by a reputable bank or surety company, based on the template in Annex E or in a form acceptable to IOM (the
“Performance Security”). The Performance Security shall serve as the guarantee for the Contractor’s satisfactory performance and
compliance with the terms and conditions of this Agreement. The amount of the Performance Security shall not be construed as the
limit of the Contractor's liability to IOM in any event. The Performance Security shall be effective from the date of commencement
of the Works until the date of Provisional Acceptance as per Articles 4.7 or 4.8 following which it will be discharged by IOM.

10. Retention

10.1 Upon issuance of the Certificate of Provisional Acceptance for completed Works as per Article 4.7, an amount equivalent to
10% (ten percent) of the Contract Price shall be retained by IOM (“Retention Amount”), to be used for repairs or
reconstruction of defective works due to poor workmanship and/or inferior quality of material used which are discovered
within a period of 12 (twelve) months from the date of Provisional Acceptance (“Retention Period”).

10.2 In case a Certificate of Provisional Acceptance for terminated Works has been issued as per Article 4.8, an amount
equivalent to 10% (ten percent) of the Contract Price corresponding to the Completion Rate as per Article 6.2 shall be
retained by IOM as Retention Amount, to be used for repairs and reconstruction of defective works due to poor
workmanship and/or inferior quality of material used for which the Contractor was responsible under this Agreement
which are discovered within a period of 12 (twelve) months from the date of Provisional Acceptance.
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The Contractor may, from the date of Provisional Acceptance and until the expiration of Retention Period, request IOM to
release the amount retained as per Article 10.1 or Article 10.2 by submitting an unconditional bank guarantee. Such bank
guarantee shall be in a form and by a bank acceptable to IOM and in an amount and currency equal to the amount retained
and effective until the expiration of Retention Period.

11. Contractor’s Responsibility

11.1

11.2

11.3

11.4

11.5

11.6

11.7

All government permits and licenses required for the execution of the Works under this Agreement shall be obtained prior
to the commencement of the Works and paid for by the Contractor.

The Contractor shall comply with local and national building regulations imposed by appropriate government agencies, and
shall keep IOM indemnified against all fines, penalties and losses incurred by reason of any breach of this clause.

The Contractor shall assume full responsibility for the Works under this Agreement until its final acceptance by IOM as per
Article 4.9. The Contractor shall have entire control and supervision of the Works and services herein agreed upon and
shall be solely liable for the salaries, wages and other employment benefits of all employees and sub-contractors. Should
the Contractor breach this clause, IOM has the right to proceed against the Performance Bond or Bank Guarantee or to use
the Retention Amount, without prejudice to demanding direct reimbursement from the Contractor in the event that the
amount of the Performance Bond Bank Guarantee or Retention Amount is insufficient.

The Contractor shall be responsible for the safety of all activities on the site and for ensuring that relevant occupational
health and safety laws and regulations are followed.

The Contractor shall be solely and fully accountable for any claim for losses, liabilities, injuries, or damages arising out of or
in connection with the work done or to be performed under this Agreement including but not limited to any accident or
injury of any of its employees or sub-contractors during the term of this Agreement, or for any injury to any person or
damages or loss of properties arising from the construction or any act or omission of the Contractor or anyone in its
employment, or its subcontractors.

The Contractor shall comply with local laws on wages and such other labor laws including all other laws, orders and
regulations of any government authority in connection with the Works.

The Contractor shall at all times defend, indemnify, and hold harmless I0M, its officers, employees, and agents from and
against all losses, costs, damages and expenses (including legal fees and costs), claims, suits, proceedings, demands and
liabilities of any kind or nature to the extent arising out of or resulting from acts or omissions of the Contractor or its
employees, officers, agents or subcontractors, in the performance of this Agreement. IOM shall promptly notify the
Contractor of any written claim, loss, or demand for which the Contractor is responsible under this clause.

12. Inspection of Works

12.1

12.2

IOM reserves the right for itself and its representatives to inspect the Works, while in progress, so as to give IOM the
opportunity to reject the whole or any portion thereof, which in the opinion of IOM’s representative is defective or
substandard.

The Contractor shall allow the Project Manager and other IOM representatives to access to the work site at any time.

13. Insurance

13.1

Without limiting the Contractor’s liability pursuant to Article 11 (Contractor’s Responsibility), the following insurance cover
is to be provided and maintained by the Contractor for the entire duration of this Agreement:

(a) Third party liability for any one claim or series of claims arising out of any one accident or event;

(b) Workmen’s compensation and/or employer’s liability insurance which complies with applicable legislation;
(c) Automobile public liability and property damage insurance; and

(d) Cover against loss or damage to the Works and materials during the construction.
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The amount of coverage for each type of insurance is to be in line with relevant industry standards and in an amount
acceptable to IOM.

Policies and certificates of insurance are to be provided to IOM prior to the commencement of the Works.

14. Warranties

14.1

14.2

14.3

14.4

14.5

14.6

14.7

14.8

The Contractor represents and warrants that it is financially sound and duly licensed, with the adequate labor/human
resources, equipment and tools, competence, expertise and skills necessary to carry out fully and satisfactorily, within the
stipulated completion period, the Works in accordance with this Agreement.

The Contractor guarantees and warrants the performance and completion of the design and construction work to the full
and complete satisfaction of IOM. The Contractor remains responsible for the damages caused or identified within 12
(twelve) months from the date of issue of IOM’s Certificate of Provisional Acceptance of the Works as per Articles 4.7 or 4.8,
on account of defects in the construction, or the use of materials of inferior quality furnished by it, or due to any violation of
the terms of the Agreement.

Any work re-performed by, or any rework, repair or replacement done in satisfaction of the Contractor’s obligations in
relation to its warranty under this Agreement, shall automatically be re-warranted by Contractor for additional 12 (twelve)
months from the completion and provisional acceptance of the rework, repair, or replacement.

In case of any defect in workmanship or materials, which may become apparent in the course of construction, the Contractor
shall, within 7 (seven) calendar days from IOM’s demand, at Contractor’s own cost and expense, remedy such portion of the
Works done by the Contractor as in the opinion or judgment of IOM is unsound, incorrect or defective or not in accordance
with the plans and specifications.

In case of Contractor’s default, failure or refusal to carry out such order to remove and replace the unsound, incorrect or
defective portion of the Works within 7 (seven) days as required by the previous clause, IOM may terminate this Agreement
and/or engage the services of other persons to carry out the same. The Contractor shall bear all expenses arising there from
or incidental thereto. IOM may require direct reimbursement for the cost of such action from the Contractor, deduct the
expenses from any amount due to the Contractor, or deduct the amount from Performance Bond, the Bank Guarantee or
the Retention Amount.

If any defects or imperfections are discovered by IOM and communicated to the Contractor after provisional acceptance
but prior to final acceptance of the Works due to defective or improper workmanship and/or inferior quality of the material
used, the Contractor shall immediately correct such defects within a period of 5 (five) days of receipt of written notice from
IOM. Where the Contractor fails to act within this period, IOM may engage the services of a third party to correct the
defect and hold the Contractor liable for the cost of such services. In such circumstances the Contractor shall reimburse
IOM the cost of such repair, with interest at 2% (two percent) per month from the time such expenses were incurred until
fully reimbursed. The Performance Bond, Bank Guarantee and Retention Amount, if not yet released at the time the said
defects are found, may be used for this purpose.

The Contractor shall perform repair work with the utmost care and diligence to protect existing facilities and prevent
damage thereto. In the event that damage to existing facilities is caused by such repairs, the Contractor shall repair such

damage at its own expense and to IOM'’s satisfaction and acceptance.

The Contractor further warrants that:

(a) It shall comply with all applicable laws, ordinances, rules and regulations when performing its obligations under this
Agreement;

(b) In all circumstances it shall act in the best interests of IOM;

(c) No official or employee of IOM or any third party has received from, will be offered by, or will receive from the
Contractor any direct or indirect benefit arising from the Agreement or award thereof;

(d) It has not misrepresented or concealed any material facts in the procuring of this Agreement;

(e) All materials used are new, legally sourced and fit for their particular purpose;

(f) No asbestos or any other health hazard materials (lead paints etc.) will be used in the course of the construction;
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14.9

(h)

(i)

(k)

v

&

International Organization for Migration (IOM)

The UN Migration Agency

The Contractor, its staff or shareholders have not previously been declared by IOM ineligible to be awarded
agreements by IOM;

It will maintain reasonable and appropriate organizational, administrative, physical, and technical safeguards to
ensure the integrity and confidentiality of the information shared pursuant to this Agreement. The safeguards shall
be designed to protect against any foreseeable threats or risks to the security and integrity of such information as
well as the unauthorized access, use or disclosure thereof. If requested by IOM at any time during the term of this
Agreement, the Contractor shall provide IOM with copies of its policies, protocols, records, and other relevant
materials implementing the safeguards;

The Contract Price specified in this Agreement shall constitute the sole remuneration in connection with this
Agreement. The Contractor shall not accept for its own benefit any trade commission, discount or similar payment
in connection with activities pursuant to this Agreement or the discharge of its obligations thereunder. The
Contractor shall ensure that any subcontractors, as well as the officers, personnel and agents of either of them,
similarly, shall not receive any such additional remuneration;

It shall respect the legal status, privileges and immunities of IOM as an intergovernmental organization, such as
inviolability of documents and archive wherever it is located, exemption from taxation, immunity from legal process
or national jurisdiction. In the event that the Contractor becomes aware of any situation where IOM’s legal status,
privileges or immunities are not fully respected, it shall immediately inform IOM;

It is not included in the most recent United Nations Security Council Consolidated List nor is it the subject of any
sanctions or other temporary suspension. The Contractor will disclose to IOM if it becomes subject to any sanction
or temporary suspension during the term of this Agreement;

It must not employ, provide resources to, support, contract or otherwise deal with any person, entity or other group
associated with terrorism as per the most recent United Nations Security Council Consolidated List and all other
applicable anti-terrorism legislation. If, during the term of this Agreement, the Contractor determines there are
allegations or suspicions that funds transferred to it in accordance with this Agreement have been used to provide
support or assistance to individuals or entities associated with terrorism, it will inform I0M immediately who in
consultation with the donors as appropriate, shall determine an appropriate response. The Contractor shall ensure
that this requirement is included in all subcontracts.

The Contractor warrants that it shall abide by the highest ethical standards in the performance of this Agreement, which
includes not engaging in any fraudulent, corrupt, discriminatory or exploitative practice or practice inconsistent with the
rights set forth in the Convention on the Rights of the Child. The Contractor shall immediately inform IOM of any allegation
or suspicion that the following practice may have occurred or exist:

(a)

fraudulent practice, defined as any act or omission, including misrepresentation or concealment, that knowingly or
recklessly misleads, or attempts to mislead, a natural or legal person in the procurement process or the execution of
a contract party to obtain a financial gain or other benefit, or to avoid an obligation or in such a way as to cause a
detriment to IOM;

corrupt practice defined as the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another natural or legal person in the procurement process or in contract
execution, such as through bribery;

collusive practice defined as an arrangement between two or more bidders, or other natural or legal persons
designed to achieve an improper purpose, including influencing improperly the actions of another natural or legal
person or artificially altering the results of the procurement process to obtain a financial gain or other benefit;
coercive practice defined as impairing or harming, or threatening to impair or harm, directly or indirectly, any natural
or legal person or the property of any such person to influence improperly its actions or impact the execution of a
contract;

obstructive practice defined as acts or omissions intended to materially impede the exercise of IOM’s contractual
rights of audit, investigation and/or access to information, including deliberately destroying, falsifying, altering or
concealing of evidence material to IOM investigations, or making false statements to IOM investigators in order to
materially impede a duly authorized investigation into allegations of fraudulent, corrupt, collusive, coercive or
unethical practices; and/or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation;

unethical practice defined as a practice contrary to the IOM Unified Staff Regulations and Rules or UN Supplier Code
of Conduct, such as those relating to conflict of interest, gifts, hospitality, post-employment provisions, abuse of
authority, harassment, discriminatory or exploitative practices or practices inconsistent with the rights set forth in
the Convention on the Rights of the Child;
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(g) money laundering practice defined as the conversion or transfer of property knowing that such property is derived
from any offence(s), for the purpose of concealing or disguising the illicit origin of the property or of assisting any
persons who are involved in such offence(s) to evade the legal consequences of their actions. Property shall include,
but not be limited to money.

14.10The Contractor further warrants that it shall:

14.11

14.12

14.13

(a) Take all appropriate measures to prevent sexual exploitation and sexual abuse (SEA), as those terms are defined in
section 1 of ST/SGB/2003/13 (the “SG Bulletin”),* and sexual harassment (SH), as that term is defined in section 1 of
the UN System Model Policy on Sexual Harassment,? by its employees or sub-contractors, consultants, interns or
volunteers associated with or working on behalf of the Contractor to perform activities under this Agreement
(“Associated Personnel”);

(b) accept and follow the standards of conduct listed in section 3 of the SG Bulletin;

(c) Promptly and confidentially report to IOM any allegations or suspicions of SEA or SH concerning its employees or
Associated Personnel; promptly investigate any credible allegations of SEA or SH concerning its employees or
Associated Personnel, and inform IOM of the outcome of such investigation; take appropriate corrective measures,
including imposing disciplinary measures on any of its employees or Associated Personnel who has committed SEA
or SH, and inform I0OM of such corrective measures;

(d) Provide to IOM, on written request, all relevant information to determine whether the Contractor has taken
appropriate investigative and corrective action in cases of SEA or SH. Failure to take appropriate investigative or
corrective action to the satisfaction of IOM shall constitute material breach of this Agreement;

(e) Ensure that the SEA and SH provisions contained in this Article are included in all sub-contracts related to this
Agreement;
(f) Adhere to the provisions of this Article for the duration of this Agreement.

The Contractor expressly acknowledges and agrees that breach by the Contractor, its employees or its Associated Personnel,
of any provision contained in Articles 14.8, 14.9, or 14.10 of this Agreement constitutes a material breach of this Agreement
and shall entitle IOM to terminate this Agreement immediately on written notice without liability. In the event that IOM
determines, whether through an investigation or otherwise, that such a breach has occurred then, in addition to its right to
terminate the Agreement, IOM shall be entitled to recover from the Contractor all losses suffered by IOM in connection with
such breach.

IOM shall have the right to investigate any allegations (including but not limited to SEA, SH, fraud and corruption) involving
the Contractor, its employees or its Associated Personnel, notwithstanding related investigations undertaken by the
Contractor or national authorities. The Contractor shall provide its full and timely cooperation with any such investigations.
Such cooperation shall include, but shall not be limited to, the Contractor's obligation to make available its personnel and
any relevant documentation for such purposes at reasonable times and on reasonable conditions and to grant access to the
Contractor's premises at reasonable times and on reasonable conditions in connection with such access to the Contractor's
personnel and relevant documentation. The Contractor shall require its agents, including, but not limited to, the Contractor's
attorneys, accountants or other advisers, to reasonably cooperate with any such investigations carried out by IOM.

The Contractor’s warranty obligation under this Agreement shall remain valid and existing during the warranty period,
notwithstanding the handover of the Works by IOM to a third-party, and the Contractor shall remain liable to IOM for any
defects in the construction, workmanship, use of substandard materials, or any violation of the terms of the Agreement
during such warranty period.

15. Assignment and Subcontracting

15.1

15.2

The Contractor shall not assign or subcontract the Agreement or any work under this Agreement in whole or in part, unless
agreed in writing in advance by IOM. Any subcontract entered into by the Contractor without approval in writing by IOM
may be cause for termination of the Agreement.

Notwithstanding a written approval from IOM, the Contractor shall not be relieved of any liability or obligation under this

! Secretary-General’s Bulletin Special measures for protection from sexual exploitation and sexual abuse dated 9 October 2003,
N0355040.pdf (un.org)

2 UN System Model Policy on Sexual Harassment, CEB Model Policy (unsceb.org)

80


https://documents-dds-ny.un.org/doc/UNDOC/GEN/N03/550/40/PDF/N0355040.pdf?OpenElement
https://unsceb.org/sites/default/files/imported_files/UN%20System%20Model%20Policy%20on%20Sexual%20Harassment_FINAL_0.pdf

n for Migration (IOM)

Agreement nor shall it create any contractual relation between any subcontractor and IOM. The Contractor shall include in
an agreement with a subcontractor all provisions in this Agreement that are applicable to a subcontractor, including
relevant Warranties and Special Provisions, if any. The Contractor remains liable as a primary obligor under this Agreement,
and it shall be directly responsible to IOM for any faulty performance under any subcontract. The subcontractor shall have
no cause of action against IOM for any breach of the sub-contract.

16. Force Majeure

16.1 Neither Party will be liable for any delay in performing or failure to perform any of its obligations under this Agreement if
such delay or failure is caused by force majeure, which means any unforeseeable and irresistible act of nature, any act of
war (whether declared or not), invasion, revolution, insurrection, terrorism, blockade or embargo, strikes, Governmental or
state restrictions, natural disaster, epidemic, public health crisis, and any other circumstances which are not caused by nor
within the control of the affected Party.

16.2 As soon as possible after the occurrence of a force majeure event which impacts the ability of the affected Party to comply
with its obligations under this Agreement, the affected Party will give notice and full details in writing to the other Party of
the existence of the force majeure event and the likelihood of delay. On receipt of such notice, the unaffected Party shall
take such action as it reasonably considers appropriate or necessary in the circumstances, including granting to the affected
Party a reasonable extension of time in which to perform its obligations. During the period of force majeure, the affected
Party shall take all reasonable steps to minimize damages and resume performance.

16.3 IOM shall be entitled without liability to suspend or terminate the Agreement if Contractor is unable to perform its
obligations under the Agreement by reason of force majeure. In the event of such suspension or termination, the provisions
of the Article on Termination shall apply.

17. Intellectual Property

All intellectual property and other proprietary rights including, but not limited to, patents, copyrights, trademarks, and ownership of
data resulting from the performance of the Services shall be vested in IOM, including, without any limitation, the rights to use,
reproduce, adapt, publish and distribute any item or part thereof.

18. Independent Contractor

The Contractor, its employees and other personnel as well as its subcontractors and their personnel, if any, shall perform all Works
under this Agreement as an independent contractor and not as an employee or agent of IOM.

19. Audit

The Contractor agrees to maintain records, in accordance with sound and generally accepted accounting procedures, of all direct and
indirect costs of whatever nature involving transactions related to the provision of services under this Agreement. The Contractor
shall make all such records available to IOM or IOM's designated representative at all reasonable times until the expiration of 7 (seven)
years after the date of final payment, for inspection, audit, or reproduction. On request, employees of the Contractor shall be available
for interview.

20. Confidentiality

20.1 All information which comes into the Contractor’s possession or knowledge in connection with this Agreement is to be
treated as strictly confidential. The Contractor shall not communicate such information to any third party without the prior
written approval of IOM. The Contractor shall comply with IOM Data Protection Principles in the event that it collects,
receives, uses, transfers, stores or otherwise processes any personal data in the performance of this Agreement. This
obligation shall survive the expiration or termination of this Agreement.

20.2 Notwithstanding the previous paragraph, IOM may disclose the terms of this Agreement and information related to this
Agreement, including the name of the Contractor, the title of the contract/project, the nature and purpose of the
contract/project, and the amount of the contract/project to the extent required by its donor/s or auditors in relation to
IOM’s commitment to any initiative for transparency and accountability of funding received by IOM provided that such
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disclosure will be in accordance with the policies, instructions and regulations of IOM.

21. Notices

Any notice given pursuant to this Agreement will be sufficiently given if it is in writing and received by the other Party at the
following address:

International Organization for Migration (IOM)

Attn: [Name and title/position of IOM contact person]
[IOM’s address]

Email: [IOM’s email address]

[Full name of the Contractor]

Attn: [Name and title/position of the Contractor’s contact person]
[Contractor ‘s address]

Email: [Contractor ‘s email address]

22. Dispute Resolution

22.1

22.2

22.3

224

22,5

22.6

Any dispute, controversy or claim arising out of or in relation to this Agreement, or the breach, termination or invalidity
thereof, shall be settled amicably by negotiation between the Parties.

In the event that the dispute, controversy or claim is not resolved by negotiation within 3 (three) months of receipt of the
notice from one Party of the existence of such dispute, controversy or claim, either Party may request that it be submitted
to mediation in accordance with the UNCITRAL Mediation Rules in effect at the time of the dispute.

In the event that mediation is not successful, either Party may submit the dispute, controversy or claim to arbitration in
accordance with the UNCITRAL Arbitration Rules in effect at the time of the dispute no later than 3 (three) months following
the date of termination of the mediation as per Article 9 of the UNCITRAL Mediation Rules. The number of arbitrators shall
be one and the language to be used in the arbitral proceedings shall be English. The appointing authority shall be the Secretary
General of the Permanent Court of Arbitration. The arbitral tribunal shall have no authority to award punitive damages. The
seat of the arbitration shall be Geneva, Switzerland.

All aspects of the dispute resolution as per paragraphs 1 to 3 of this Article shall be treated as confidential by the Parties and
all others involved.

The present Agreement as well as the arbitration agreement above shall be governed by the terms of the present Agreement
and supplemented by internationally accepted general principles of law (including the UNIDROIT Principles of International
Commercial Contracts) for issues not covered by the Agreement, to the exclusion of any single national system of law that
would defer the Agreement to the laws of any given jurisdiction.

This Article survives the expiration or termination of the present Agreement.

23. Use of IOM Name, Abbreviation and Emblem

The Contractor shall not be entitled to use the name, abbreviation or emblem of IOM without IOM’s prior written authorisation. The
Contractor acknowledges that use of the IOM name, abbreviation and emblem is strictly reserved for the official purposes of IOM and
protected from unauthorized use by Article 6ter of the Paris Convention for the Protection of Industrial Property, revised in Stockholm
in 1967 (828 UNTS 305 (1972)).

24. Status of IOM

Nothing in or relating to this Agreement shall be deemed a waiver, express or implied, of any of the privileges and immunities of the
International Organization for Migration.

25. No Waiver Clause
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IOM’s failure to insist upon a strict performance of any of the terms and conditions of this Agreement shall not be deemed a
relinquishment of any right or remedy that IOM may have, nor shall it be construed as a waiver of Contractor’s subsequent breach
of this Agreement which shall continue to be in full force and effect. No waiver by IOM of any of its rights under this Agreement
shall be deemed to have been made unless expressed in writing and signed by IOM.

26. Termination of Agreement

26.1

26.2

26.3

IOM may, at its option, terminate for convenience any of the work under this Agreement in whole or in part, at any time by

7 (seven) days written notice to Contractor. Such notice shall specify the Completion Rate upon termination as established

by Article 6.2 and the effective date of termination. Upon receipt of such notice Contractor shall:

(a) Immediately discontinue the Works on the date and to the extent specified in the notice and place no further
purchase orders or subcontracts for materials, services, or facilities other than as may be required for completion of
such portion of the Works that is not terminated;

(b) Promptly cancel upon terms satisfactory to IOM all purchase orders, subcontracts, rentals, or any other agreement
existing for the performance of the terminated work, or assign those agreements as directed by IOM,;

(c) Assist IOM in the maintenance and protection of work in progress, plant, tools, equipment, property and materials
acquired by Contractor or furnished by IOM under this Agreement;

(d) Complete performance of such portion of the Works which are not terminated; and

(e) Perform other related tasks, which IOM may reasonably instruct, in order to effect the termination of the work.

Upon termination as per the previous clause, as the sole right and remedy of Contractor, IOM shall pay in accordance with
the following:

(a) The Contract Price corresponding to the Works performed in accordance with this Agreement prior to the date of
such notice of termination;

(b) Costs corresponding to the portion of the Works thereafter performed as specified in such notice of termination,
subject to IOM’s acceptance of such part of the Works;

(c) Reasonable and documented administrative costs of settling and paying claims arising out of the termination of work
under purchase orders or subcontracts, as agreed by IOM; and

(d) Reasonable costs incurred in demobilization and the disposition of residual material and equipment, as agreed by
IOM.

The Contractor shall submit within 7 (seven) calendar days after receipt of notice of termination, a written statement
setting forth its proposal for an adjustment to the Contract Price to include only the incurred costs described in this clause.
IOM shall review the proposal, and negotiate an equitable adjustment of the Contract Price. Other amounts paid in advance
by IOM will be refunded by the Contractor within 7 (seven) days.

IOM may terminate this Agreement or any of the work under this Agreement at any time by immediate written notice to
the Contractor, for causes which include but are not limited to:

(a) The Contractor’s violation of the terms and conditions of this Agreement;

(b) Contractor’s default, failure or refusal to carry out order to remove and replace the unsound, incorrect or defective
portion of the Works as per Article 14.5;

(c) Non-completion of the Works within the time agreed upon or the expiration of extension agreed upon, or delayed
progress of the Works as stated in Article 6 or sub-standard work;

(d) Institution of insolvency or receivership proceedings involving the Contractor;

(e) If, in the judgment of IOM, the Contractor has engaged in corrupt or fraudulent practices in competing for and/or

implementing the Agreement.

The written notice shall specify the Completion Rate as established by Article 6.2 upon termination, the effective date of
termination, and any additional tasks that need to be performed including but not limited to those enumerated in Articles
26.1 and 26.2. Such termination shall be without prejudice to IOM’s other rights and remedies in this Agreement, in law
and in equity. Amounts paid in advance by IOM will be refunded by the Contractor within 7 (seven) days from the date of
IOM’s request.
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26.4 Where IOM terminates this Agreement as per Article 26.3 above, all materials, plant, equipment and works financed under
this Agreement shall be deemed to be the property of IOM, and the Contractor shall be liable for all the direct replacement cost
incurred to IOM for the completion of the Works. The Contractor shall pay IOM the required amount within 30 (thirty) days from
receipt of an invoice from IOM. The direct replacement cost shall be the difference between the remaining amount in Contract
Price not paid to the Contractor upon termination including the Retention Amount (after the settlement of all remaining debts
and obligations) and the actual cost spent by IOM for completion of the remainder of the Works plus overhead of 10% (ten
percent) for additional administrative efforts of IOM.

26.5 Upon any termination, the Contractor shall waive any claims for damages including loss of anticipated profits on account
thereof.

26.6 IOM may suspend the Agreement at any time, in whole or in part. In the event of suspension of this Agreement, IOM will
specify the scope of activities and/or deliverables that shall be suspended in writing. All other rights and obligations of this
Agreement shall remain applicable during the period of suspension. IOM will notify the Contractor in writing when the

suspension is lifted and may modify the completion date. The Contractor shall not be entitled to claim or receive any
additional payment or costs incurred during the period of suspension of this Agreement.

27. Severability

If any part of this Agreement is found to be invalid or unenforceable, that part will be severed from this Agreement and the remainder
of the Agreement shall remain in full force.

28. Entire Agreement

This Agreement including its Annexes represents the entire agreement between the Parties and supersedes all prior agreements and
understandings, if any, relating to the subject matter of this Agreement.

29. Final Clauses

29.1 This Agreement will enter into force upon signature by both Parties. It will remain in force until completion of all obligations
of the Parties under this Agreement unless terminated earlier in accordance with the Article on Termination.

29.2 Except as provided under Article 7 above, any change to the terms and conditions detailed herein shall be documented in a
written amendment to this Agreement.

30. Special Provisions (Optional)
Due to the requirements of the Donor financing the Project, the Contractor shall agree and accept the following provisions:

[Insert all donor requirements which must be flowed down to IOM’s implementing partners and subcontractors. In case of any
doubt, please contact LEGContracts@iom.int]

Signed in duplicate in English, on the dates and at the places indicated below.

For and on behalf of For and on behalf of
The International Organization for Migration [Name of Contractor]
Signature Signature

Name: Name:
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6.2 Performance Security.

Performance Security (Bank Guarantee)

To: [name and address of Employer]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of
Contract No. [number] dated [date] to execute [name of Contract and brief description of Works] (hereinafter called
“the Contract”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor,
up to a total of [amount of Guarantee] [amount in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of Guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any
such change, addition, or modification.

This Guarantee shall be valid until 28 days from the date of issue of the Certificate of Completion.

Signature and seal of the Guarantor

Name of Bank

Address

Date
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SECTION 7: BIDDING FORMS

Form A: Bid Confirmation

Form B: Checklist

Form C: Bid Submission

Form D: Bidder Information

Form E: Joint Venture / Consortium / Association Information
Form F: Eligibility and Qualification

Form G: Technical Bid

Form H: Price Schedule

FORM A: BID
CONFIRMATION

Please acknowledge
receipt of this ITB by
completing this form and

returning it by email to Email:

the address, and by the

date specified, in the

Letter of Invitation. To:

From:

Subject ITB reference

Check the appropriate box Description

O YES, we intend to submit a bid.

. NO. We are unable to submit a competitive offer for the
requested goods/works/services at the moment

If you selected NO above, please state the reason(s) below: Check
applicable

Description

O The requested goods/services are not within our
range of supply

O We are unable to submit a competitive offer for the
requested products at the moment

O The requested products are not available at the
moment

O We cannot meet the requested specifications

O We cannot offer the requested type of packing

O We can only offer FCA prices

O The information provided for bidding purposes is
insufficient

O Your ITB is too complicated

O Insufficient time is allowed to prepare a bid

| We cannot meet the delivery requirements

O We cannot adhere to your terms and conditions e.g.
payment terms, request for performance security,
etc.. Please provide details below.

O Sustainability criteria/requirements are too stringent
(if applicable)

O We do not export

O We do not sell to the UN
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O

Your volume is too small and does not meet our
order quantity

Our production capacity is currently full

We are closed during the holiday season

We had to give priority to other clients’ requests

We do not sell directly but through distributors

We have no after-sales service available

The person handling the bids is away from the office

o|o|goo|o|o™d

Other (please provide reasons below):

Further information: Click or tap here to enter text.

O We would like to receive future ITBs for this type of
goods
O We don’t want to receive ITBs for this type of goods

Questions to the bidder concerning the reasons for NO BID should

Questions to the bidder concerning the reasons for NO BID should be addressed to IOM at +679 9987401 or shkumar@iom.int

FORM B: CHECKLIST

This form serves as a checklist for preparation of your bid. Please complete the returnable bidding forms in
accordance with the instructions and return them as part of your bid submission: No alteration to the format of
forms shall be permitted and no substitution shall be accepted.

Before submitting your bid, please ensure compliance with the instructions in Section 2: Instructions to Bidders and
Section 3: Data Sheet.

Technical bid:

Have you duly completed all the returnable bidding forms?

Form C: Bid Submission

Form D: Bidder Information

Form E: Joint Venture/Consortium/Association Information

Form F: Eligibility and Qualification

Form G: Technical Bid/Bill of Quantities

Have you provided the required documents to establish compliance with the
evaluation criteria in Section 4?

O |Ooggio

Have you provided the required documents in support of Form D: Bidder Information? U

Price Schedule:

Form H: Price Schedule

FORM C: BID SUBMISSION
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Name of bidder: Date:

ITB reference:

We, the undersigned, offer to supply the goods and related services required for IOM in accordance with your
Invitation to Bid No. Click or tap here to enter text.. We hereby submit our bid, which includes this Technical Bid and
Price Schedule.

The total price of our bid, excluding any discounts offered below is: Insert amount in words and figures, indicating
amount(s) and respective currency(ies) (by lots if applicable) .

The discounts offered and the methodology of their application are:

e Discounts: If our bid is accepted, the following discounts shall apply Specify in detail each discount offered and
the specific item of the Schedule of Requirement to which it applies, including if applicable discounts for
accelerated payment.

o Methodology of application of the discounts: The discounts shall be applied using the following method:
Specify in detail the method that shall be used to apply the discounts

FORM D: BIDDER INFORMATION

BIDDER’S DECLARATION OF CONFORMITY*

Yes No

On behalf of the Supplier, | hereby represent and warrant that neither the Supplier, nor any person
having powers of representation, decision-making or control over it or any member of its
administrative, management or supervisory body, has been the subject of a final judgement or
final administrative decision for one of the following reasons: bankruptcy, insolvency or winding-
up procedures; breach of obligations relating to the payment of taxes or social security
O O contributions; grave professional misconduct, including misrepresentation, fraud; corruption;
conduct related to a criminal organisation; money laundering or terrorist financing; terrorist
offences or offences linked to terrorist activities; child labour and other trafficking in human
beings, any discriminatory or exploitative practice, or any practice that is inconsistent with the
rights set forth in the Convention on the Rights of the Child or other prohibited practices;
irregularity; creating or being a shell company.

On behalf of the Supplier, | further represent and warrant that the Supplier is financially sound

= = and duly licensed.
On behalf of the Supplier, | further represent and warrant that the Supplier has adequate human

O O resources, equipment, competence, expertise and skills necessary to complete the contract fully
and satisfactorily, within the stipulated completion period and in accordance with the relevant
terms and conditions.

O . On behalf of the Supplier, | further represent and warrant that the Supplier complies with all
applicable laws, ordinances, rules and regulations.

O O On behalf of the Supplier, | further represent and warrant that the Supplier will in all

circumstances act in the best interests of IOM.

On behalf of the Supplier, | further represent and warrant that no official of IOM or any third
O O party has received from, will be offered by, or will receive from the Supplier any direct or
indirect benefit arising from the contract.

On behalf of the Supplier, | further represent and warrant that the Supplier has not
misrepresented or concealed any material facts during the contracting process.

On behalf of the Supplier, | further represent and warrant that the Supplier will respect the legal
status, privileges and immunities of IOM as an intergovernmental organization.
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On behalf of the Supplier, | further represent and warrant that neither the Supplier nor any
persons having powers of representation, decision-making or control over the Supplier or any
member of its administrative, management or supervisory body are included in the most recent

= Consolidated United Nations Security Council Sanctions List (the “UN Sanctions List”) or are the
subject of any sanctions or other temporary suspension. The Supplier will immediately disclose to
IOM if it or they become subject to any sanction or temporary suspension.
On behalf of the Supplier, | further represent and warrant that the Supplier does not employ,
0 provide resources to, support, contract or otherwise deal with any person, entity or other group
associated with terrorism as per the UN Sanctions List and any other applicable anti-terrorism
legislation.
On behalf of the Supplier, | further represent and warrant that, the Supplier will apply the highest
O ethical standards, the principles of efficiency and economy, equal opportunity, open competition
and transparency, and will avoid any conflict of interest.
O On behalf of the Supplier, | further represent and warrant that the Supplier undertakes to
comply with the Code of Conduct, available at https://www.ungm.org/Public/CodeOfConduct.
0 It is the responsibility of the Supplier to inform IOM immediately of any change to the
information provided in this Declaration.
On behalf of the Supplier | certify that | am duly authorized to sign this Declaration and on behalf
O of the Supplier | agree to abide by the terms of this Declaration for the duration of any contract
entered into between the Supplier and IOM.
IOM reserves the right to terminate any contract between IOM and the Supplier, with
O immediate effect and without liability, in the event of any misrepresentation made by the
Supplier in this Declaration.
Signature:
Name:
Title:
Date:
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@ IOM

UN MIGRATION

VENDOR INFORMATION SHEET

Vendor No.

Internal io 108

Registered Vendor Name*:

Other Names/Acronyms
Address®
House No
Strest Name
ZIF/Postal Code®
City*
Region®
Country®

Contact Information
Company TellMaobile: Contact Person:

Company Email: Contact Person Position:
Company Website:

Industry Category™: 0100 - Commercial Viendors 0500 - Intemational Organizations - Non-UN
0200 - National C50s 0800 - UN entities

0300 - National Government Entities 0005 - Individual Consultant/Mon-Staff
0400 - International CS0s

Business Type*: Direct ProducerManufacturing b returracllf by R s il ncomedt & I
Reseller/Distributor/Sarvice Provider [ WITg STt e Zips” ot
[V e o el - 6oL Rt DS o regisTalon
Provide Services/Goods Interm ationally™ |:|Ye-s Mo fracumerts
Disability-inc lusive*® Yes X |Mot applicable 1t there I ImuSkclent apdoe. plen s uas B OBer
ity [] PP e
Women-owned/controlled* At least 51% women-owned/controlled
Less than 51% women-owned/ controlled
Not applicable

Product Categories (check all applicable)*

Agriculiure. Livestock and Fisharies Fuals and Derivagves Lagal and Imvesigation Powar Supply and Eectic

Chamicals Fumiura Lagescs and Warahausing Qudity Cantral and Erniranmant

Qating and Luggage Hosplaity. Events Madia and Fiming Sacurty

Condrucian nsuranocas Madical. Drugs and Pnarma Social and Hurmanitaran Senioas

Conaultancy and Contracied Sarvioas T and Cormmunicaions HAs = Househald and Camps Tickat s

Financa and Adminidrmton Land and Buildngs Offica Equipment and Supply Tools and Machnary

Eood and Baverage Laaming. Training and Recmation Pamanal Cara \ahicles and Accessories
UNGM No. hittipes o ungm . orgLIM Us er/Ho me
UM Partner Portal Reference IAE WA LT TR0 R iy
Registration Date Main Counfry of Oparafions [do-mmmeyyyy)
Licensing Auth./Type License No.: Req. Date: Expiry Date:
For additional licenses, please use the Other Information Section dd- -y Ry Y

Partner Entities (indicate if there are other relevant business partner accounts already registered in IOM. Format: Account Number-Name )

Same entity registered in another office
Parent company
Subsidiaries/Branches

Other Information:




FORM E: JOINT VENTURE/CONSORTIUM/ASSOCIATION INFORMATION

Name of bidder: Date:

ITB reference:

To be completed and returned with your bid if the bid is submitted as a Joint Venture/Consortium/Association.

No | Name of Partner and contact information (address, The proposed proportion of responsibilities (in
telephone numbers, fax numbers, e-mail address) %) and type of goods, works and/or services to
be performed

Name of leading partner

(with authority to bind the JV, Consortium, and Association
during the ITB process and, in the event a contract is awarded,
during contract execution)

We have attached a copy of the below referenced document signed by every partner, which details the likely legal
structure of and the confirmation of joint and severable liability of the members of the said joint venture:

[ Letter of intent to form a joint venture  OR [0 JV/Consortium/Association agreement.

We hereby confirm that if the contract is awarded, all parties of the Joint Venture/Consortium/Association shall be jointly
and severally liable to Click or tap here to enter text for the fulfilment of the provisions of the Contract.

Name of partner: Name of partner:
Signature: Signature:

Date: Date:

Name of partner: Name of partner:
Signature: Signature:

Date: Date:
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FORM F: ELIGIBILITY AND QUALIFICATION FORM

Name of bidder: Date:

ITB reference:

If JV/Consortium/Association, to be completed by each partner.

History of Non- Performing Contracts

O No non-performing contracts during the last 3 years

[J Contract(s) not performed in the last 3 years

Year Non- performed Contract Identification Total Contract Amount
portion of (current value in USS)
contract

Name of Client:
Address of Client:
Reason(s) for non-performance:

Litigation History (including pending litigation)

I No litigation history for the last 3 years

[ Litigation History as indicated below

Year of Amount in dispute Contract Identification Total Contract Amount
dispute (state currency) (state currency)

Name of Client:

Address of Client:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Party awarded if resolved:

Previous Relevant Experience

Please list only previous similar assignments successfully completed in the last 3 years.

List only those assignments for which the bidder was legally contracted or sub-contracted by the Client as a company or
was one of the Consortium/JV partners. Assignments completed by the bidder’s individual experts working privately or
through other firms cannot be claimed as the relevant experience of the bidder, or that of the bidder’s partners or sub-
consultants, but can be claimed by the Experts themselves in their CVs. The bidder should be prepared to substantiate
the claimed experience by presenting copies of relevant documents and references if so requested.

Project name & Client & Contract Period of Types of activities undertaken and
Country of Reference Value activity and role (Contractor, sub-contractor or
Assignment Contact Details status consortium member)
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Bidders may also attach their own Project Data Sheets with more details for assignments above.

[J Attached are the Statements of Satisfactory Performance from the Top 3 (three) Clients or more.

Financial Standing

Annual Turnover for the last 3 years Year Currency Amount
Year Currency Amount
Year Currency Amount

Latest Credit Rating (if any), indicate the
source and date.

Financial information Historic information for the last 3 years

(state currency)

Year 1 Year 2 Year 3

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Current Assets (CA)

Current Liabilities (CL)

Information from Income Statement

Total / Gross Revenue (TR)

Profits Before Taxes (PBT)

Net Profit

Current Ratio (current
assets/current liabilities)

[ Attached are copies of the audited financial statements (balance sheets, including all related notes, and income
statements) for the years required above complying with the following condition:

a) Must reflect the financial situation of the bidder or party to a JV, and not a sister or parent companies;

b)  Historic financial statements must be audited by a certified public accountant.

c) Historic financial statements must correspond to accounting periods already completed and audited. No
statements for partial periods shall be accepted.
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FORM G: TECHNICAL BID

Name of bidder: Date:
ITB reference:
Bidder’s
response
e, e e Compliance with Delivery Date Quality Comments
- technical Certificate/
services to be i
Suppliedand specifications (confirm Ithat Export
Technical Yes, we No, we y o: c;)mp y or Licenses,
Specifications comply cannot :: I/.care d ;/ (;ur etc.
comply elivery aate (indicate all
that
apply
and
(indicate attach)
discrepa
ncies)
Bill Ref. Description Quantity | Unit Rate Total
1.00 EARTHWORKS
Detailed Evacuation
Footings
1 SF-1 600 x 250
15.00 m3
2 SF-2 600 x 250
6.00 m3
3 SF-3 450 x 250
6.00 m3
4 SF-4 450 x 200
3.00 m3
5 SF-5 450 x 200
4.00 m3
6 SF-6 450 x 200
5.00 m3
7 SF-7 600 x 200
6.00 m3
Pads
9 P1-1200x 1200 x 300
39.00 m3
10 P1 - 200 dia. pine posts
2.00 m3
Filling in Beds
200mm Hardcore Fill
11 Underground slab
73.00 m3
50mm Sand Blinding
12 Underground slab
17.00 m3
Plastic Membranes
13 Underground slab 340.00 m2

2

.00 CONCRETE

Supply and placement of 25 MPa concrete to the following:

F

ootings
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1 SF-1 600 x 250
7.00 m3
2 SF-2 600 x 250
3.00 m3
3 SF-3 450 x 200
2.00 m3
4 SF-4 450 x 200
2.00 m3
5 SF-5 600 x 200
2.00 m3
6 SF-6 400 x 200 2.00 m3
7 SF-7 600 x 200 2.00 m3
Pads
9 P1-1200 x 1200 x 300 17.00 m3
10 P1 - 200 dia. pine posts 2.00 m3
Ground Slab
12 125mm thick ground slab, 43.00 m3
including ramps and stairs.
Supply and placement of 30 MPa
concrete to the following:
Columns
13 350mm x 350mm - assumed 7.00 m3
height of 3m.
Ring Beams
14 RB1 - 200 x 600 6.00 m3
15 RB2 - 300 x 600 11.00 m3
16 RB3 - 400 x 150 1.00 m3
3.00 FORMWORK
Class 3 Formwork to the following:
Sides of Footings
1 SF-1 600 x 250 49.00 m2
2 SF-2 600 x 250 19.00 m2
3 SF-3 450 x 200 20.00 m2
4 SF-4 450 x 200 10.00 m2
5 SF-5 600 x 200 14.00 m2
6 SF-6 400 x 200 15.00 m2
7 SF-7 600 x 200 19.00 m2
Sides of Pads
8 | P1-1200 x 1200 x 300 | 56.00 m2
Edge of Ground Slab
10 ‘ Ground slab edge 0 - 200mm high ’ 78.00 m
Sides of Columns
11 350mm x 350mm - assumed 76.00 m?2
height of 3m.
Sides of Ring Beams
12 RB1 - 200 x 600 55.00 m2
13 RB2 - 300 x 600 74.00 m2
14 RB3 - 400 x 150 9.00 m2

Sides of stairs / ramp
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15 Formwork to sides of stairs, risers | 11.00 ‘ m2 ‘

and ramp.
4.00 REINFORCEMENT
Reinforcement Bar to the following:
Footings
1 SF-1 600 x 250 0.50 tonne
2 SF-2 600 x 250 0.20 tonne
3 SF-3 450 x 200 0.26 tonne
4 SF-4 450 x 200 0.13 tonne
5 SF-5 600 x 200 0.17 tonne
6 SF-6 400 x 200 0.22 tonne
7 SF-7 600 x 200 0.20 tonne
Pads
8 P1-1800 x 1800 x 300 2.21 tonne
9 P1 - 200 dia. pine posts 0.23 tonne
Ground Slab
10 665 Mesh 340.00 m?2
Columns
11 350mm x 350mm - assumed

height of 3m. 1.57 tonne
Ring Beams
12 RB1 - 200 x 600 0.78 tonne
13 RB2 - 300 x 600 1.55 tonne
14 RB3 - 400 x 150 0.22 tonne
5.00 BLOCKWORK
1 200 Series Blockwall

External walls complete including

blockwork, mortar, corefill, and

reinforcement. 166.00 m2
2 Internal walls complete including

blockwork, mortar, corefill and

reinforcement. 73.00 m2
150 Series Blockwall
3 Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 26.00 m2
4 100 Series Blockwall

Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 54.00 m2
6.00 FRAME
Roof Framing consisting of the following:
Trusses as per detail on dwg. S08.
1 Rafters 2 x 200 x 50 428.00 m
2 Bottom Chords 2 x 200 x 50 409.00 m
3 Struts 100 x 50 440.00 m
4 Collar Ties 150 x 50 78.00 m
Purlins
5 [ 75x50 [ 565.00 | m |
Barge Board
6 [ 28030 [3800 [m ]
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Fascia Board

7

\ 280 x 30

| 46.00

Connections
8 ‘ Allowance for all connections. | 1.00 | sum
7.00 ROOFING
1 Metal Roofing

Colourbond Trimdek roofing over

Lysaght Prothem Insulation on

roof framing - 9 deg. pitch. 395.00 m
Metal Flashings
Allowance for metal flashings, including the following:
2 Ridge cap 24.00 m
3 Barge Flashings 39.00 m
Metal Gutters and downpipes
4 200 wide 47.00 m
5 150 dia downpipe 27.00 m
8.00 WALL FINISHES
1 Allowance for render and paint

finish to the following:

Block walls 612.00 m?2

Wall Tiling

Wall tiles to kitchen splashback,

hand basins, and shower

recesses. 26.00 m2
9.00 FLOOR FINISHES
1 Floor Tiling

Selected 600 x 600 non-slip floor

tiles finish laid on concrete

substrate including glue, grout,

trims and the like.

- m2

2 Clear Sealer

Clear seal finish, non-slip to hall

area. 317.00 m2
10.00 CEILING FINISHES
1 6mm Masonite Board including

paint finish.

Fixed to 50 x 50 timber noggins

2550 above FFL. 308.00 m2
11.00 EXTERNAL DOORS AND
WINDOWS
1 Timber Framed Doors

D01 - Timber framed emergency

egress solid core door. Provide

for door handle and door lock

with dual swing and hinged to

180 in each direction. 2 doors in

total, overall dimensions

1800mm x

2100mm high. 2.00 no
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D02 - Timber framed door
including 40mm thick solid
mahogany door leaf, 2 pack paint
finch, architraves, 4mm ply face
lining and hardware. 1000mm x
2100mm high.

1.00

no

Timber Framed Windows W07 -
Timber framed window with
aluminium louvre
blades.1660mm x 600mm high.

1.00

no

WO08 - Ditto 600mm x 600mm
high.

7.00

no

W01 - Timber framed window
with aluminium louvre blades.
2840mm x 2100mm high.

2.00

no

WO03 - Ditto. 2280mm x 2100mm
high.

3.00

no

W04 - Ditto 1160 x 2100mm high

3.00

no

WO5 - Ditto 600mm x 2100mm
high.

2.00

no

WO6 - Ditto 1800mm x 600mm
high.

1.00

no

10

WO7 - Ditto 1660mm x 600mm
high.

1.00

no

11

Cyclone Shutters
75mm x 25mm timber shutters to

exterior window openings.
EXCLUDED - ASSUMED NOT
REQUIRED AS NO GLAZED
WINDOWS OR DOORS.

m2

12.00

BALUSTRADES

40 Dia. Galvanised balustrade and
handrail to external ramp.

18.00

13.00

INTERNAL DOORS AND FRAMES

Timber Framed Doors
D03 - Ditto double doors,
1800mm x 2100mm high.

3.00

no

D04 - Timber framed door
including timber frame, 60 x 20
architrave, 40mm solid
mahogany door leaf with 4mm
exterior ply facing and door
hardware complete. 1000 x
2100mm high.

7.00

no

D05 - Ditto 850 x 2100mm high

5.00

no

14.00

ELECTRICAL SERVICES

Allowance for electrical services.

317.00

m2

15.00

HYDRAULIC SERVICES

Allowance for hydraulic services
including water tanks and septic
tanks.

317.00

m2

16.00

FITTINGS & FIXTURES
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Internal Joinery

Kitchen unit including, 18mm
thick melamine cupboards,
40mm laminate bench top, all
hardware, fittings and the like.
2500mm long, 600mm deep and
900mm high.

1.00

no

Kitchen overhead cupboards,
including 16mm HMR board, all
hardware, fittings and the like.
2300mm long x 450mm deep x
700mm high.

1.00

no

Preparation Table, including
18mm HMR board, timber
framing, 40mm laminate
benchtop, hardware, fittings and
the like. 2000mm long, 800mm
wide, and 900mm high.

1.00

no

Allowance for Counter Serve - no
detail provided. Assume same
finish as all joinery in the Kitchen.
3000mm long, 600mm wide and
assumed 900mm high. DELETED -
NOT SHOWN ON FLOOR PLAN
ASSUMED NO LONGER
REQUIRED.

1.00

no

Vanities
Selected recessed vanity basins
including taps.

3.00

no

Wash tubs, no details. 1600mm
long x 400mm wide.

1.00

no

Ditto, 3100mm long x 400mm
wide.

1.00

no

Showers

Shower Cubicles, 1300 x 900mm.
Including wall mounted taps,
heads etc.

2.00

no

Ditto, 900mm x 700mm.

2.00

no

10

Toilets

WC pan with dual flush cistern,
seat and connection fixed in
accordance with manufacturers
specifications.

5.00

no

11

Urinals - no details, 925mm long x
260mm wide.

1.00

no

12

Mirrors

No mirrors detailed - it is
assumed mirrors are required in
the bathrooms.

no

13

Allowance for mirrors, say
1200mm wide by 1000mm high.

4.00

no

14

Fittings
Allowance for toilet roll holders

5.00

no
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15 Allowance for grab rails 6.00 no
16 Allowance for robe hooks 7.00 no
17 Allowance for paper towel

dispensers 4.00 no
18 Allowance for soap dispensers 4.00 no
17.00 SPECIAL SERVICES
1 Allowance for the following

appliances in the kitchen:

Stove Top 4 Gas Burner 1.00 no
2 Oven - no details provided. 1.00 no
18.00 EXTERNAL WORKS
i |
19.00 PRELIMINARIES AND GENERAL
1 Allowance for preliminaries and

general, say 18%. 1.00
20.00 MARGIN
1 Allowance for builders’ margin 1.00
TOTAL

FORM H: PRICE SCHEDULE

Name of bidder:

Date:

ITB reference:

Bidders shall fill in these Price Schedule Forms in accordance with the instructions indicated.

Bid Summary

Bidder’s Total prices FCA (Price of goods FCA + Related Services if
applicable)

Bidder’s Total prices CPT (Price of goods CPT + Related Services if
applicable)

Total Price of Goods FCA

Total Price of Goods CPT

Total Price of Related Services

Freight Cost per 20/40 ft. container (if applicable)

Customs clearance costs (if applicable)
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Prices for Goods

Bill Ref. Description Quantity | Unit Rate Total
1.00 EARTHWORKS
Detailed Evacuation
Footings
1 SF-1 600 x 250

15.00 m3
2 SF-2 600 x 250

6.00 m3
3 SF-3 450 x 250

6.00 m3
4 SF-4 450 x 200

3.00 m3
5 SF-5 450 x 200

4.00 m3
6 SF-6 450 x 200

5.00 m3
7 SF-7 600 x 200

6.00 m3
Pads
9 P1-1200x 1200 x 300

39.00 m3
10 P1 - 200 dia. pine posts

2.00 m3
Filling in Beds
200mm Hardcore Fill
11 Underground slab

73.00 m3

50mm Sand Blinding

12 Underground slab

17.00 m3
Plastic Membranes
13 Underground slab 340.00 m2
2.00 CONCRETE
Supply and placement of 25 MPa concrete to the following:
Footings
1 SF-1 600 x 250

7.00 m3
2 SF-2 600 x 250

3.00 m3
3 SF-3 450 x 200

2.00 m3
4 SF-4 450 x 200

2.00 m3
5 SF-5 600 x 200

2.00 m3
6 SF-6 400 x 200 2.00 m3
7 SF-7 600 x 200 2.00 m3
Pads
9 P1-1200 x 1200 x 300 17.00 m3
10 P1 - 200 dia. pine posts 2.00 m3
Ground Slab
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12 125mm thick ground slab, 43.00 m3
including ramps and stairs.
Supply and placement of 30 MPa
concrete to the following:
Columns
13 350mm x 350mm - assumed 7.00 m3
height of 3m.
Ring Beams
14 RB1 - 200 x 600 6.00 m3
15 RB2 - 300 x 600 11.00 m3
16 RB3 - 400 x 150 1.00 m3
3.00 FORMWORK
Class 3 Formwork to the following:
Sides of Footings
1 SF-1 600 x 250 49.00 m2
2 SF-2 600 x 250 19.00 m2
3 SF-3 450 x 200 20.00 m2
4 SF-4 450 x 200 10.00 m2
5 SF-5 600 x 200 14.00 m2
6 SF-6 400 x 200 15.00 m2
7 SF-7 600 x 200 19.00 m2
Sides of Pads
8 | P1-1200 x 1200 x 300 | 56.00 m2
Edge of Ground Slab
10 ‘ Ground slab edge 0 - 200mm high ‘ 78.00 m
Sides of Columns
11 350mm x 350mm - assumed 76.00 m2
height of 3m.
Sides of Ring Beams
12 RB1 - 200 x 600 55.00 m2
13 RB2 - 300 x 600 74.00 m2
14 RB3 - 400 x 150 9.00 m2
Sides of stairs / ramp
15 Formwork to sides of stairs, risers | 11.00 m2
and ramp.
4.00 REINFORCEMENT
Reinforcement Bar to the following:
Footings
1 SF-1 600 x 250 0.50 tonne
2 SF-2 600 x 250 0.20 tonne
3 SF-3 450 x 200 0.26 tonne
4 SF-4 450 x 200 0.13 tonne
5 SF-5 600 x 200 0.17 tonne
6 SF-6 400 x 200 0.22 tonne
7 SF-7 600 x 200 0.20 tonne
Pads
8 P1-1800 x 1800 x 300 2.21 tonne
9 P1 - 200 dia. pine posts 0.23 tonne
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Ground Slab

10 665 Mesh 340.00 m?2
Columns
11 350mm x 350mm - assumed

height of 3m. 1.57 tonne
Ring Beams
12 RB1 - 200 x 600 0.78 tonne
13 RB2 - 300 x 600 1.55 tonne
14 RB3 - 400 x 150 0.22 tonne
5.00 BLOCKWORK
1 200 Series Blockwall

External walls complete including

blockwork, mortar, corefill, and

reinforcement. 166.00 m2
2 Internal walls complete including

blockwork, mortar, corefill and

reinforcement. 73.00 m2
150 Series Blockwall
3 Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 26.00 m2
4 100 Series Blockwall

Internal walls complete including

blockwork, mortar, corefill, and

reinforcement. 54.00 m2
6.00 FRAME
Roof Framing consisting of the following:
Trusses as per detail on dwg. S08.
1 Rafters 2 x 200 x 50 428.00 m
2 Bottom Chords 2 x 200 x 50 409.00 m
3 Struts 100 x 50 440.00 m
4 Collar Ties 150 x 50 78.00 m
Purlins
5 [ 75x50 | 56500 | m
Barge Board
6 [280x30 [3800 | m
Fascia Board
7 | 280x30 | 4600 | m
Connections
8 ‘ Allowance for all connections. ‘ 1.00 ‘ sum
7.00 ROOFING
1 Metal Roofing

Colourbond Trimdek roofing over

Lysaght Prothem Insulation on

roof framing - 9 deg. pitch. 395.00 m2
Metal Flashings
Allowance for metal flashings, including the following:
2 Ridge cap 24.00 m
3 Barge Flashings 39.00 m
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Metal Gutters and downpipes

4

200 wide

47.00

5

150 dia downpipe

27.00

8.00 WALL FINISHES

Allowance for render and paint
finish to the following:

Block walls

612.00

m2

Wall Tiling

Wall tiles to kitchen splashback,
hand basins, and shower
recesses.

26.00

m2

9.00 FLOOR FINISHES

1

Floor Tiling

Selected 600 x 600 non-slip floor
tiles finish laid on concrete
substrate including glue, grout,
trims and the like.

m2

Clear Sealer
Clear seal finish, non-slip to hall
area.

317.00

m2

10.00 CEILING FINISHES

1

6mm Masonite Board including
paint finish.

Fixed to 50 x 50 timber noggins
2550 above FFL.

308.00

m2

11.00 EXTERNAL DOORS AND

WINDOWS

1

Timber Framed Doors

D01 - Timber framed emergency
egress solid core door. Provide
for door handle and door lock
with dual swing and hinged to
180 in each direction. 2 doors in
total, overall dimensions
1800mm x

2100mm high.

2.00

no

D02 - Timber framed door
including 40mm thick solid
mahogany door leaf, 2 pack paint
finch, architraves, 4mm ply face
lining and hardware. 1000mm x
2100mm high.

1.00

no

Timber Framed Windows W07 -
Timber framed window with
aluminium louvre
blades.1660mm x 600mm high.

1.00

no

W08 - Ditto 600mm x 600mm
high.

7.00

no

WO01 - Timber framed window
with aluminium louvre blades.
2840mm x 2100mm high.

2.00

no
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WO03 - Ditto. 2280mm x 2100mm
high.

3.00

no

W04 - Ditto 1160 x 2100mm high

3.00

no

WO5 - Ditto 600mm x 2100mm
high.

2.00

no

WO6 - Ditto 1800mm x 600mm
high.

1.00

no

10

WO7 - Ditto 1660mm x 600mm
high.

1.00

no

11

Cyclone Shutters
75mm x 25mm timber shutters to

exterior window openings.
EXCLUDED - ASSUMED NOT
REQUIRED AS NO GLAZED
WINDOWS OR DOORS.

m2

12.00

BALUSTRADES

40 Dia. Galvanised balustrade and
handrail to external ramp.

18.00

13.00

INTERNAL DOORS AND FRAMES

Timber Framed Doors
D03 - Ditto double doors,
1800mm x 2100mm high.

3.00

no

D04 - Timber framed door
including timber frame, 60 x 20
architrave, 40mm solid
mahogany door leaf with 4mm
exterior ply facing and door
hardware complete. 1000 x
2100mm high.

7.00

no

DOS5 - Ditto 850 x 2100mm high

5.00

no

14.00

ELECTRICAL SERVICES

Allowance for electrical services.

317.00

m2

15.00

HYDRAULIC SERVICES

Allowance for hydraulic services
including water tanks and septic
tanks.

317.00

m2

16.00

FITTINGS & FIXTURES

Internal Joinery
Kitchen unit including, 18mm

thick melamine cupboards,
40mm laminate bench top, all
hardware, fittings and the like.
2500mm long, 600mm deep and
900mm high.

1.00

no

Kitchen overhead cupboards,
including 16mm HMR board, all
hardware, fittings and the like.
2300mm long x 450mm deep x
700mm high.

1.00

no
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Preparation Table, including
18mm HMR board, timber
framing, 40mm laminate
benchtop, hardware, fittings and
the like. 2000mm long, 800mm
wide, and 900mm high.

1.00

no

Allowance for Counter Serve - no
detail provided. Assume same
finish as all joinery in the Kitchen.
3000mm long, 600mm wide and
assumed 900mm high. DELETED -
NOT SHOWN ON FLOOR PLAN
ASSUMED NO LONGER
REQUIRED.

1.00

no

Vanities
Selected recessed vanity basins
including taps.

3.00

no

Wash tubs, no details. 1600mm
long x 400mm wide.

1.00

no

Ditto, 3100mm long x 400mm
wide.

1.00

no

Showers

Shower Cubicles, 1300 x 900mm.
Including wall mounted taps,
heads etc.

2.00

no

Ditto, 900mm x 700mm.

2.00

no

10

Toilets

WC pan with dual flush cistern,
seat and connection fixed in
accordance with manufacturers
specifications.

5.00

no

11

Urinals - no details, 925mm long x
260mm wide.

1.00

no

12

Mirrors

No mirrors detailed - it is
assumed mirrors are required in
the bathrooms.

no

13

Allowance for mirrors, say
1200mm wide by 1000mm high.

4.00

no

14

Fittings
Allowance for toilet roll holders

5.00

no

15

Allowance for grab rails

6.00

no

16

Allowance for robe hooks

7.00

no

17

Allowance for paper towel
dispensers

4.00

no

18

Allowance for soap dispensers

4.00

no

17.00

SPECIAL SERVICES

1

Allowance for the following
appliances in the kitchen:
Stove Top 4 Gas Burner

1.00

no

Oven - no details provided.

1.00

no
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18.00

EXTERNAL WORKS

19.00 PRELIMINARIES AND GENERAL
1 Allowance for preliminaries and

general, say 18%. 1.00
20.00 MARGIN
1 Allowance for builders’ margin 1.00
TOTAL
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